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PROFESSIONAL SERVICES AGREEMENT 
BETWEEN 

THE TOWN OF FOUNTAIN HILLS 
AND 

WOOD, PATEL & ASSOCIATES, INC. 
 

THIS PROFESSIONAL SERVICES AGREEMENT (this “Agreement”) is made as of 
December 18, 2014, between the TOWN OF FOUNTAIN HILLS, an Arizona municipal 
corporation (the “Town”), and Wood, Patel & Associates, Inc., an Arizona corporation (the 
“Consultant”). 
 

RECITALS 
 

A. The Town issued a Request for Qualifications, DS2015-103 “Saguaro Boulevard 
Reconstruction Construction Management Services” (the “RFQ”), a copy of which is on file in 
the Town Clerk’s Office and incorporated herein by reference, seeking statements of 
qualifications from vendors to provide professional services for the construction management of 
the Saguaro Boulevard reconstruction, drainage improvements and traffic signal replacement at the 
intersection of Saguaro Boulevard and Palisades Boulevard (the “Services”). 

 
B. The Consultant responded to the RFQ by submitting a Statement of Qualifications 

(the “SOQ”), attached hereto as Exhibit A and incorporated herein by reference, and the Town 
desires to enter into an Agreement with the Consultant to provide the Services. 

 
AGREEMENT 

 
NOW, THEREFORE, in consideration of the foregoing recitals, which are incorporated 

herein by reference, the following mutual covenants and conditions, and other good and valuable 
consideration, the receipt and sufficiency of which are hereby acknowledged, the Town and the 
Consultant hereby agree as follows: 

 
1. Term of Agreement.  This Agreement shall be effective as of the date first set 

forth above and shall remain in full force and effect for two years from the date of the notice to 
proceed, but not later than February 15, 2017, unless terminated as otherwise provided in this 
Agreement. 

 
2. Scope of Work.  Consultant shall provide the Services as set forth in the Scope of 

Work, attached hereto as Exhibit B and incorporated herein by reference. 
 
3. Compensation.  The Town shall pay Consultant an amount not to exceed 

$399,200.00 for the Services at the rates set forth in the Fee Proposal, attached hereto as Exhibit 
C and incorporated herein by reference. 

 
4. Payments.  The Town shall pay the Consultant monthly, based upon work 

performed and completed to date, and upon submission and approval of invoices.  All invoices 
shall document and itemize all work completed to date.  Each invoice statement shall include a 
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record of time expended and work performed in sufficient detail to justify payment.  The contract 
number must be referenced on all invoices.  

 
5. Documents.  All documents, including any intellectual property rights thereto, 

prepared and submitted to the Town pursuant to this Agreement shall be the property of the 
Town. 

 
6. Consultant Personnel.  Consultant shall provide adequate, experienced personnel, 

capable of and devoted to the successful completion of the Services to be performed under this 
Agreement.  Consultant agrees to assign specific individuals to key positions.  If deemed 
qualified, the Consultant is encouraged to hire Town residents to fill vacant positions at all 
levels.  Consultant agrees that, upon commencement of the Services to be performed under this 
Agreement, key personnel shall not be removed or replaced without prior written notice to the 
Town.  If key personnel are not available to perform the Services for a continuous period 
exceeding 30 calendar days, or are expected to devote substantially less effort to the Services 
than initially anticipated, Consultant shall immediately notify the Town of same and shall, 
subject to the concurrence of the Town, replace such personnel with personnel possessing 
substantially equal ability and qualifications. 

 
7. Inspection; Acceptance.  All work shall be subject to inspection and acceptance 

by the Town at reasonable times during Consultant’s performance.  The Consultant shall provide 
and maintain a self-inspection system that is acceptable to the Town. 

 
8. Licenses; Materials.  Consultant shall maintain in current status all federal, state 

and local licenses and permits required for the operation of the business conducted by the 
Consultant.  The Town has no obligation to provide Consultant, its employees or subcontractors 
any business registrations or licenses required to perform the specific services set forth in this 
Agreement.  The Town has no obligation to provide tools, equipment or material to Consultant. 

 
9. Performance Warranty.  Consultant warrants that the Services rendered will 

conform to the requirements of this Agreement and to the highest professional standards in the 
field. 

 
10. Indemnification. To the fullest extent permitted by law, the Consultant shall 

indemnify and hold harmless the Town and each council member, officer, employee or agent 
thereof (the Town and any such person being herein called an “Indemnified Party”), for, from 
and against any and all losses, claims, damages, liabilities, costs and expenses (including, but not 
limited to, reasonable attorneys’ fees, court costs and the costs of appellate proceedings) to 
which any such Indemnified Party may become subject, under any theory of liability whatsoever 
(“Claims”) to the extent that such Claims (or actions in respect thereof) are caused by the 
negligent acts, recklessness or intentional misconduct of the Consultant, its officers, employees, 
agents, or any tier of subcontractor in connection with Consultant’s work or services in the 
performance of this Agreement.  The amount and type of insurance coverage requirements set 
forth below will in no way be construed as limiting the scope of the indemnity in this Section. 
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11. Insurance. 
 

11.1 General. 
 

A. Insurer Qualifications.  Without limiting any obligations or 
liabilities of Consultant, Consultant shall purchase and maintain, at its own expense, 
hereinafter stipulated minimum insurance with insurance companies authorized to do 
business in the State of Arizona pursuant to ARIZ. REV. STAT. § 20-206, as amended, with 
an AM Best, Inc. rating of A- or above with policies and forms satisfactory to the Town.  
Failure to maintain insurance as specified herein may result in termination of this 
Agreement at the Town’s option. 

 
B. No Representation of Coverage Adequacy.  By requiring insurance 

herein, the Town does not represent that coverage and limits will be adequate to protect 
Consultant.  The Town reserves the right to review any and all of the insurance policies 
and/or endorsements cited in this Agreement, but has no obligation to do so.  Failure to 
demand such evidence of full compliance with the insurance requirements set forth in this 
Agreement or failure to identify any insurance deficiency shall not relieve Consultant 
from, nor be construed or deemed a waiver of, its obligation to maintain the required 
insurance at all times during the performance of this Agreement. 

 
C. Additional Insured.  All insurance coverage and self-insured 

retention or deductible portions, except Workers’ Compensation insurance and 
Professional Liability insurance, if applicable, shall name, to the fullest extent permitted 
by law for claims arising out of the performance of this Agreement, the Town, its agents, 
representatives, officers, directors, officials and employees as Additional Insured as 
specified under the respective coverage sections of this Agreement. 

 
D. Coverage Term.  All insurance required herein shall be maintained 

in full force and effect until all work or services required to be performed under the terms 
of this Agreement are satisfactorily performed, completed and formally accepted by the 
Town, unless specified otherwise in this Agreement. 

 
E. Primary Insurance.  Consultant’s insurance shall be primary 

insurance with respect to performance of this Agreement and in the protection of the 
Town as an Additional Insured. 

 
F. Claims Made.  In the event any insurance policies required by this 

Agreement are written on a “claims made” basis, coverage shall extend, either by keeping 
coverage in force or purchasing an extended reporting option, for three years past 
completion and acceptance of the services.  Such continuing coverage shall be evidenced 
by submission of annual Certificates of Insurance citing applicable coverage is in force 
and contains the provisions as required herein for the three-year period. 

 
G. Waiver.  All policies, except for Professional Liability, including 

Workers’ Compensation insurance, shall contain a waiver of rights of recovery 
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(subrogation) against the Town, its agents, representatives, officials, officers and 
employees for any claims arising out of the work or services of Consultant.  Consultant 
shall arrange to have such subrogation waivers incorporated into each policy via formal 
written endorsement thereto. 

 
H. Policy Deductibles and/or Self-Insured Retentions.  The policies 

set forth in these requirements may provide coverage that contains deductibles or self-
insured retention amounts.  Such deductibles or self-insured retention shall not be 
applicable with respect to the policy limits provided to the Town.  Consultant shall be 
solely responsible for any such deductible or self-insured retention amount. 

 
I. Use of Subcontractors.  If any work under this Agreement is 

subcontracted in any way, Consultant shall execute written agreements with its 
subcontractors containing the indemnification provisions set forth in this Section and 
insurance requirements set forth herein protecting the Town and Consultant.  Consultant 
shall be responsible for executing any agreements with its subcontractors and obtaining 
certificates of insurance verifying the insurance requirements. 

 
J. Evidence of Insurance.  Prior to commencing any work or services 

under this Agreement, Consultant will provide the Town with suitable evidence of 
insurance in the form of certificates of insurance and a copy of the declaration page(s) of 
the insurance policies as required by this Agreement, issued by Consultant’s insurance 
insurer(s) as evidence that policies are placed with acceptable insurers as specified herein 
and provide the required coverages, conditions and limits of coverage specified in this 
Agreement and that such coverage and provisions are in full force and effect.  
Confidential information such as the policy premium may be redacted from the 
declaration page(s) of each insurance policy, provided that such redactions do not alter 
any of the information required by this Agreement.  The Town shall reasonably rely upon 
the certificates of insurance and declaration page(s) of the insurance policies as evidence 
of coverage but such acceptance and reliance shall not waive or alter in any way the 
insurance requirements or obligations of this Agreement.  If any of the policies required 
by this Agreement expire during the life of this Agreement, it shall be Consultant’s 
responsibility to forward renewal certificates and declaration page(s) to the Town 30 days 
prior to the expiration date.  All certificates of insurance and declarations required by this 
Agreement shall be identified by referencing the RFQ number and title or this 
Agreement.  A $25.00 administrative fee shall be assessed for all certificates or 
declarations received without the appropriate RFQ number and title or a reference to this 
Agreement, as applicable.  Additionally, certificates of insurance and declaration page(s) 
of the insurance policies submitted without referencing the appropriate RFQ number and 
title or a reference to this Agreement, as applicable, will be subject to rejection and may 
be returned or discarded.  Certificates of insurance and declaration page(s) shall 
specifically include the following provisions: 

 
(1) The Town, its agents, representatives, officers, directors, 

officials and employees are Additional Insureds as follows: 
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(a) Commercial General Liability – Under Insurance 
Services Office, Inc., (“ISO”) Form CG 20 10 03 97 or equivalent. 

 
(b) Auto Liability – Under ISO Form CA 20 48 or 

equivalent. 
 
(c) Excess Liability – Follow Form to underlying 

insurance. 
 
(2) Consultant’s insurance shall be primary insurance with 

respect to performance of the Agreement. 
 
(3) All policies, except for Professional Liability, including 

Workers’ Compensation, waive rights of recovery (subrogation) against Town, its 
agents, representatives, officers, officials and employees for any claims arising 
out of work or services performed by Consultant under this Agreement. 

 
(4) ACORD certificate of insurance form 25 (2014/01) is 

preferred.  If ACORD certificate of insurance form 25 (2001/08) is used, the 
phrases in the cancellation provision “endeavor to” and “but failure to mail such 
notice shall impose no obligation or liability of any kind upon the company, its 
agents or representatives” shall be deleted.  Certificate forms other than ACORD 
form shall have similar restrictive language deleted. 
 
11.2 Required Insurance Coverage. 

 
A. Commercial General Liability.  Consultant shall maintain 

“occurrence” form Commercial General Liability insurance with an unimpaired limit of 
not less than $1,000,000 for each occurrence, $2,000,000 Products and Completed 
Operations Annual Aggregate and a $2,000,000 General Aggregate Limit.  The policy 
shall cover liability arising from premises, operations, independent contractors, products-
completed operations, personal injury and advertising injury.  Coverage under the policy 
will be at least as broad as ISO policy form CG 00 010 93 or equivalent thereof, 
including but not limited to, separation of insured’s clause.  To the fullest extent allowed 
by law, for claims arising out of the performance of this Agreement, the Town, its agents, 
representatives, officers, officials and employees shall be cited as an Additional Insured 
under ISO, Commercial General Liability Additional Insured Endorsement form CG 20 
10 03 97, or equivalent, which shall read “Who is an Insured (Section II) is amended to 
include as an insured the person or organization shown in the Schedule, but only with 
respect to liability arising out of “your work” for that insured by or for you.”  If any 
Excess insurance is utilized to fulfill the requirements of this subsection, such Excess 
insurance shall be “follow form” equal or broader in coverage scope than underlying 
insurance. 

 
B. Vehicle Liability.  Consultant shall maintain Business Automobile 

Liability insurance with a limit of $1,000,000 each occurrence on Consultant’s owned, 
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hired and non-owned vehicles assigned to or used in the performance of the Consultant’s 
work or services under this Agreement.  Coverage will be at least as broad as ISO 
coverage code “1” “any auto” policy form CA 00 01 12 93 or equivalent thereof.  To the 
fullest extent allowed by law, for claims arising out of the performance of this 
Agreement, the Town, its agents, representatives, officers, directors, officials and 
employees shall be cited as an Additional Insured under ISO Business Auto policy 
Designated Insured Endorsement form CA 20 48 or equivalent.  If any Excess insurance 
is utilized to fulfill the requirements of this subsection, such Excess insurance shall be 
“follow form” equal or broader in coverage scope than underlying insurance. 

 
C. Professional Liability.  If this Agreement is the subject of any 

professional services or work, or if the Consultant engages in any professional services or 
work adjunct or residual to performing the work under this Agreement, the Consultant 
shall maintain Professional Liability insurance covering negligent errors and omissions 
arising out of the Services performed by the Consultant, or anyone employed by the 
Consultant, or anyone for whose negligent acts, mistakes, errors and omissions the 
Consultant is legally liable, with an unimpaired liability insurance limit of $2,000,000 
each claim and $2,000,000 annual aggregate.   

 
D. Workers’ Compensation Insurance.  Consultant shall maintain 

Workers’ Compensation insurance to cover obligations imposed by federal and state 
statutes having jurisdiction over Consultant’s employees engaged in the performance of 
work or services under this Agreement and shall also maintain Employers Liability 
Insurance of not less than $500,000 for each accident, $500,000 disease for each 
employee and $1,000,000 disease policy limit. 

 
11.3 Cancellation and Expiration Notice.  Insurance required herein shall not 

expire, be canceled, or be materially changed without 30 days’ prior written notice to the Town. 
 
12. Termination; Cancellation. 
 

12.1 For Town’s Convenience.  This Agreement is for the convenience of the 
Town and, as such, may be terminated without cause after receipt by Consultant of written notice 
by the Town.  Upon termination for convenience, Consultant shall be paid for all undisputed 
services performed to the termination date. 

 
12.2 For Cause.  If either party fails to perform any obligation pursuant to this 

Agreement and such party fails to cure its nonperformance within 30 days after notice of 
nonperformance is given by the non-defaulting party, such party will be in default.  In the event 
of such default, the non-defaulting party may terminate this Agreement immediately for cause 
and will have all remedies that are available to it at law or in equity including, without limitation, 
the remedy of specific performance.  If the nature of the defaulting party’s nonperformance is 
such that it cannot reasonably be cured within 30 days, then the defaulting party will have such 
additional periods of time as may be reasonably necessary under the circumstances, provided the 
defaulting party immediately (A) provides written notice to the non-defaulting party and (B) 
commences to cure its nonperformance and thereafter diligently continues to completion the cure 
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of its nonperformance.  In no event shall any such cure period exceed 90 days.  In the event of 
such termination for cause, payment shall be made by the Town to the Consultant for the 
undisputed portion of its fee due as of the termination date. 

 
12.3 Due to Work Stoppage.  This Agreement may be terminated by the Town 

upon 30 days’ written notice to Consultant in the event that the Services are permanently 
abandoned.  In the event of such termination due to work stoppage, payment shall be made by 
the Town to the Consultant for the undisputed portion of its fee due as of the termination date. 

 
12.4 Conflict of Interest.  This Agreement is subject to the provisions of ARIZ. 

REV. STAT. § 38-511.  The Town may cancel this Agreement without penalty or further 
obligations by the Town or any of its departments or agencies if any person significantly 
involved in initiating, negotiating, securing, drafting or creating this Agreement on behalf of the 
Town or any of its departments or agencies is, at any time while the Agreement or any extension 
of the Agreement is in effect, an employee of any other party to the Agreement in any capacity 
or a consultant to any other party of the Agreement with respect to the subject matter of the 
Agreement. 

 
12.5 Gratuities.  The Town may, by written notice to the Consultant, cancel this 

Agreement if it is found by the Town that gratuities, in the form of economic opportunity, future 
employment, entertainment, gifts or otherwise, were offered or given by the Consultant or any 
agent or representative of the Consultant to any officer, agent or employee of the Town for the 
purpose of securing this Agreement.  In the event this Agreement is canceled by the Town 
pursuant to this provision, the Town shall be entitled, in addition to any other rights and 
remedies, to recover and withhold from the Consultant an amount equal to 150% of the gratuity. 

 
12.6 Agreement Subject to Appropriation.  Town is obligated only to pay its 

obligations set forth in the Agreement as may lawfully be made from funds appropriated and 
budgeted for that purpose during Town’s then current fiscal year.  The Town’s obligations under 
this Agreement are current expenses subject to the “budget law” and the unfettered legislative 
decision of the Town concerning budgeted purposes and appropriation of funds.  Should Town 
elect not to appropriate and budget funds to pay its Agreement obligations, this Agreement shall 
be deemed terminated at the end of the then-current fiscal year term for which such funds were 
appropriated and budgeted for such purpose and Town shall be relieved of any subsequent 
obligation under this Agreement.  The parties agree that the Town has no obligation or duty of 
good faith to budget or appropriate the payment of Town’s obligations set forth in the Agreement 
in any budget in any fiscal year other than the fiscal year in which the Agreement is executed and 
delivered.  Town shall be the sole judge and authority in determining the availability of funds for 
its obligations under this Agreement.  Town shall keep Consultant informed as to the availability 
of funds for this Agreement.  The obligation of Town to make any payment pursuant to this 
Agreement is not a general obligation or indebtedness of Town.  Consultant hereby waives any 
and all rights to bring any claim against the Town from or relating in any way to Town's 
termination of this Agreement pursuant to this section. 
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13. Miscellaneous. 
 

13.1 Independent Contractor.  It is clearly understood that each party will act in 
its individual capacity and not as an agent, employee, partner, joint venturer, or associate of the 
other.  An employee or agent of one party shall not be deemed or construed to be the employee 
or agent of the other for any purpose whatsoever.  The Consultant acknowledges and agrees that 
the Services provided under this Agreement are being provided as an independent contractor, not 
as an employee or agent of the Town.  Consultant, its employees and subcontractors are not 
entitled to workers’ compensation benefits from the Town.  The Town does not have the 
authority to supervise or control the actual work of Consultant, its employees or subcontractors.  
The Consultant, and not the Town, shall determine the time of its performance of the services 
provided under this Agreement so long as Consultant meets the requirements of its agreed Scope 
of Work as set forth in Section 2 above and in Exhibit B.  Consultant is neither prohibited from 
entering into other contracts nor prohibited from practicing its profession elsewhere.  Town and 
Consultant do not intend to nor will they combine business operations under this Agreement. 

 
13.2 Applicable Law; Venue.  This Agreement shall be governed by the laws of 

the State of Arizona and suit pertaining to this Agreement may be brought only in courts in 
Maricopa County, Arizona. 

 
13.3 Laws and Regulations.  Consultant shall keep fully informed and shall at 

all times during the performance of its duties under this Agreement ensure that it and any person 
for whom the Consultant is responsible abides by, and remains in compliance with, all rules, 
regulations, ordinances, statutes or laws affecting the Services, including, but not limited to, the 
following: (A) existing and future Town and County ordinances and regulations, (B) existing and 
future State and Federal laws and (C) existing and future Occupational Safety and Health 
Administration standards. 

 
13.4 Amendments.  This Agreement may be modified only by a written 

amendment signed by persons duly authorized to enter into contracts on behalf of the Town and 
the Consultant. 

 
13.5 Provisions Required by Law.  Each and every provision of law and any 

clause required by law to be in the Agreement will be read and enforced as though it were 
included herein and, if through mistake or otherwise any such provision is not inserted, or is not 
correctly inserted, then upon the application of either party, the Agreement will promptly be 
physically amended to make such insertion or correction. 

 
13.6 Severability.  The provisions of this Agreement are severable to the extent 

that any provision or application held to be invalid by a Court of competent jurisdiction shall not 
affect any other provision or application of the Agreement which may remain in effect without 
the invalid provision or application. 

 
13.7 Relationship of the Parties.  It is clearly understood that each party will act 

in its individual capacity and not as an agent, employee, partner, joint venturer, or associate of 
the other.  An employee or agent of one party shall not be deemed or construed to be the 
employee or agent of the other for any purpose whatsoever.  The Consultant is advised that taxes 
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or Social Security payments will not be withheld from any Town payments issued hereunder and 
Consultant agrees to be fully and solely responsible for the payment of such taxes or any other 
tax applicable to this Agreement. 

 
13.8 Entire Agreement; Interpretation; Parol Evidence.  This Agreement 

represents the entire agreement of the parties with respect to its subject matter, and all previous 
agreements, whether oral or written, entered into prior to this Agreement are hereby revoked and 
superseded by this Agreement.  No representations, warranties, inducements or oral agreements 
have been made by any of the parties except as expressly set forth herein, or in any other 
contemporaneous written agreement executed for the purposes of carrying out the provisions of 
this Agreement.  This Agreement shall be construed and interpreted according to its plain 
meaning, and no presumption shall be deemed to apply in favor of, or against the party drafting 
the Agreement.  The parties acknowledge and agree that each has had the opportunity to seek 
and utilize legal counsel in the drafting of, review of, and entry into this Agreement. 

 
13.9 Assignment; Delegation.  No right or interest in this Agreement shall be 

assigned or delegated by Consultant without prior, written permission of the Town, signed by the 
Town Manager, and no delegation of any duty of Consultant shall be made without prior, written 
permission of the Town, signed by the Town Manager.  Any attempted assignment or delegation 
by Consultant in violation of this provision shall be a breach of this Agreement by Consultant. 

 
13.10 Subcontracts.  No subcontract shall be entered into by the Consultant with 

any other party to furnish any of the material or services specified herein without the prior 
written approval of the Town.  The Consultant is responsible for performance under this 
Agreement whether or not subcontractors are used.  Failure to pay subcontractors in a timely 
manner pursuant to any subcontract shall be a material breach of this Agreement by Consultant. 

 
13.11 Rights and Remedies.  No provision in this Agreement shall be construed, 

expressly or by implication, as waiver by the Town of any existing or future right and/or remedy 
available by law in the event of any claim of default or breach of this Agreement.  The failure of 
the Town to insist upon the strict performance of any term or condition of this Agreement or to 
exercise or delay the exercise of any right or remedy provided in this Agreement, or by law, or 
the Town’s acceptance of and payment for services, shall not release the Consultant from any 
responsibilities or obligations imposed by this Agreement or by law, and shall not be deemed a 
waiver of any right of the Town to insist upon the strict performance of this Agreement. 

 
13.12 Attorneys’ Fees.  In the event either party brings any action for any relief, 

declaratory or otherwise, arising out of this Agreement or on account of any breach or default 
hereof, the prevailing party shall be entitled to receive from the other party reasonable attorneys’ 
fees and reasonable costs and expenses, determined by the court sitting without a jury, which 
shall be deemed to have accrued on the commencement of such action and shall be enforced 
whether or not such action is prosecuted through judgment. 

 
13.13 Liens.  All materials or services shall be free of all liens and, if the Town 

requests, a formal release of all liens shall be delivered to the Town. 
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13.14 Offset. 
 

A. Offset for Damages.  In addition to all other remedies at law or 
equity, the Town may offset from any money due to the Consultant any amounts 
Consultant owes to the Town for damages resulting from breach or deficiencies in 
performance or breach of any obligation under this Agreement. 

 
B. Offset for Delinquent Fees or Taxes.  The Town may offset from 

any money due to the Consultant any amounts Consultant owes to the Town for 
delinquent fees, transaction privilege taxes and property taxes, including any interest or 
penalties. 

 
13.15 Notices and Requests.  Any notice or other communication required or 

permitted to be given under this Agreement shall be in writing and shall be deemed to have been 
duly given if (A) delivered to the party at the address set forth below, (B) deposited in the U.S. 
Mail, registered or certified, return receipt requested, to the address set forth below or (C) given 
to a recognized and reputable overnight delivery service, to the address set forth below: 

 
If to the Town: Town of Fountain Hills 

16705 East Avenue of the Fountains 
Fountain Hills, Arizona  85268 
Attn:  Kenneth W. Buchanan, Town Manager 

 
With copy to:   GUST ROSENFELD, P.L.C. 

One East Washington Street, Suite 1600 
Phoenix, Arizona  85004-2553 
Attn:  Andrew J. McGuire, Esq. 
 

If to Consultant: Wood, Patel & Associates, Inc. 
   2051 West Northern Avenue, Suite 100 
   Phoenix, Arizona  85021 

Attn: Darrel Wood, P.E., R.L.S. 
 
or at such other address, and to the attention of such other person or officer, as any party may 
designate in writing by notice duly given pursuant to this subsection.  Notices shall be deemed 
received (A) when delivered to the party, (B) three business days after being placed in the U.S. 
Mail, properly addressed, with sufficient postage or (C) the following business day after being 
given to a recognized overnight delivery service, with the person giving the notice paying all 
required charges and instructing the delivery service to deliver on the following business day.  If 
a copy of a notice is also given to a party’s counsel or other recipient, the provisions above 
governing the date on which a notice is deemed to have been received by a party shall mean and 
refer to the date on which the party, and not its counsel or other recipient to which a copy of the 
notice may be sent, is deemed to have received the notice. 

 
13.16 Confidentiality of Records.  The Consultant shall establish and maintain 

procedures and controls that are acceptable to the Town for the purpose of ensuring that 
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information contained in its records or obtained from the Town or from others in carrying out its 
obligations under this Agreement shall not be used or disclosed by it, its agents, officers, or 
employees, except as required to perform Consultant’s duties under this Agreement.  Persons 
requesting such information should be referred to the Town.  Consultant also agrees that any 
information pertaining to individual persons shall not be divulged other than to employees or 
officers of Consultant as needed for the performance of duties under this Agreement. 

 
13.17 Records and Audit Rights.  To ensure that the Consultant and its 

subcontractors are complying with the warranty under subsection 13.18 below, Consultant’s and 
its subcontractors’ books, records, correspondence, accounting procedures and practices, and any 
other supporting evidence relating to this Agreement, including the papers of any Consultant and 
its subcontractors’ employees who perform any work or services pursuant to this Agreement (all 
of the foregoing hereinafter referred to as “Records”), shall be open to inspection and subject to 
audit and/or reproduction during normal working hours by the Town, to the extent necessary to 
adequately permit (A) evaluation and verification of any invoices, payments or claims based on 
Consultant’s and its subcontractors’ actual costs (including direct and indirect costs and overhead 
allocations) incurred, or units expended directly in the performance of work under this 
Agreement and (B) evaluation of the Consultant’s and its subcontractors’ compliance with the 
Arizona employer sanctions laws referenced in subsection 13.18 below.  To the extent necessary 
for the Town to audit Records as set forth in this subsection, Consultant and its subcontractors 
hereby waive any rights to keep such Records confidential.  For the purpose of evaluating or 
verifying such actual or claimed costs or units expended, the Town shall have access to said 
Records, even if located at its subcontractors’ facilities, from the effective date of this Agreement 
for the duration of the work and until three years after the date of final payment by the Town to 
Consultant pursuant to this Agreement.  Consultant and its subcontractors shall provide the Town 
with adequate and appropriate workspace so that the Town can conduct audits in compliance 
with the provisions of this subsection.  The Town shall give Consultant or its subcontractors 
reasonable advance notice of intended audits.  Consultant shall require its subcontractors to 
comply with the provisions of this subsection by insertion of the requirements hereof in any 
subcontract pursuant to this Agreement. 

 
13.18 E-verify Requirements.  To the extent applicable under ARIZ. REV. STAT. 

§ 41-4401, the Consultant and its subcontractors warrant compliance with all federal 
immigration laws and regulations that relate to their employees and their compliance with the E-
verify requirements under ARIZ. REV. STAT. § 23-214(A).  Consultant’s or its subcontractor’s 
failure to comply with such warranty shall be deemed a material breach of this Agreement and 
may result in the termination of this Agreement by the Town. 

 
13.19 Conflicting Terms.  In the event of any inconsistency, conflict or 

ambiguity among the terms of this Agreement, the Scope of Work, the Fee Proposal, the RFQ 
and the Consultant’s SOQ, the documents shall govern in the order listed herein. 
 

13.20 Non-Exclusive Contract.  This Agreement is entered into with the 
understanding and agreement that it is for the sole convenience of the Town.  The Town reserves 
the right to obtain like goods and services from another source when necessary. 
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13.21 Cooperative Purchasing.  Specific eligible political subdivisions and 
nonprofit educational or public health institutions (“Eligible Procurement Unit(s)”) are permitted 
to utilize procurement agreements developed by the Town, at their discretion and with the 
agreement of the awarded Consultant.  Consultant may, at its sole discretion, accept orders from 
Eligible Procurement Unit(s) for the purchase of the Materials and/or Services at the prices and 
under the terms and conditions of this Agreement, in such quantities and configurations as may 
be agreed upon between the parties.  All cooperative procurements under this Agreement shall be 
transacted solely between the requesting Eligible Procurement Unit and Consultant.  Payment for 
such purchases will be the sole responsibility of the Eligible Procurement Unit.  The exercise of 
any rights, responsibilities or remedies by the Eligible Procurement Unit shall be the exclusive 
obligation of such unit.  The Town assumes no responsibility for payment, performance or any 
liability or obligation associated with any cooperative procurement under this Agreement.  The 
Town shall not be responsible for any disputes arising out of transactions made by others. 

 
 

[SIGNATURES ON FOLLOWING PAGES] 



IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the date
and year first set forth above.

"Town"

TOWN OF FOUNTAIN HILLS,
an Arizona municipal corporation

Kenneth W. Buchanan, Town Manager

ATTEST:

gJjLtk.
Bevelyn J. Ber/per^own Clerk

(ACKNOWLEDGMENT)

STATE OF ARIZONA

) ss.
COUNTY OF MARICOPA )

On Use, \\ , 2014, before me personally appeared Kenneth W. Buchanan,
the Town Manager of the TOWN OF FOUNTAIN HILLS, an Arizona municipal corporation,
whose identity was proven to me on the basis of satisfactoiy evidence to be the person who he
claims to be, and acknowledged that he signed the above document, on behalf of the Town of
Fountain Hills.

DOMINICKLABATE
Notary Public - State of Arizona

MARICOPA COUNTY
MyCommission Exores Jan. 21, 2016

A^^&^"
Notary Public

(Affix notary seal here)
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A (1)  Cover Letter
Please see cover letter prior to the beginning of this section on page 1.  In the cover letter, we have included an 
acknowledgement of receipt of Addendum 1.  Though it is for solicitation number DS2015-102, we understand that a 
number of addendum items pertain to this solicitation number DS2015-103.  The acknowledgement form is part of the 
Appendix to this proposal.

A (2)  Vendor Identification Information
A corporation, Wood, Patel & Associates, Inc. (Wood/Patel) is located at 2051 West Northern Avenue, Phoenix, Arizona 
85021.  Our Arizona Business license/Tax ID number is 86-0680091, our Transaction Privilege Tax number is 20017056, 
and our Corporation Commission number is 00232215-4. Applicable license and registration numbers for our individual 
members are listed in the appendix/resume section.

The person to contact regarding this Statement of Qualifications is Bob Gofonia, P.E., Vice President of Construction 
Management and Client Manager on your project. Please feel free to contact him at (602) 335-8500; bgofonia@woodpatel.
com.

A (3)  Vendor’s Principal Office
Wood/Patel’s principle office is located at 2051 West Northern Avenue, Phoenix, Arizona. This will be the home office 
of the key staff contributing to this project.

A (4)  General Description of the Vendor
Wood/Patel is proud to be a locally owned Civil Engineering firm serving Arizona communities for 30 years. Our firm 
has developed a sustained passion for value-added services resulting in cost-effective solutions to challenging technical 
issues. This is a reflection in our trademark Mission: Client Service philosophy embraced by every employee. With an 
exceptional staff of 80, Wood/Patel has been voted Arizona’s #1 civil engineering firm for an unprecedented 11th year 
in a row as ranked by client satisfaction (Ranking Arizona).   

A (5)  Termination of Contract in the Last Five Years
Wood/Patel has had no termination of contracts in the last five years.

A (6)  Claims Resulting in Litigation or Arbitration in the Last Five Years
Wood/Patel has had no litigation or arbitration in the last five years.

A (7)  Vendor Information Form
We have included the Vendor Information Form in the Appendix.

A. GenerAl InformAtIon
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B (1)  Experience in Providing Similar Services 
The Wood/Patel Team has vast experience in Capital Improvement Project construction as it pertains to construction man-
agement and inspection of roadway reconstruction, drainage structures and traffic signals. To best serve the needs of the 
Town for this project, we have put together a team of professionals with over 100 years of local experience, we will be an 
extension of the Town’s staff ensuring a successful completion. 

McDowell Road Commercial Corridor; Goodyear, AZ
Delivery Method:  Design-Bid-Build
Construction Cost:  $47 Million
Project Description:
This project was the largest Improvement District in Arizona constructing the 
roadway infrastructure for Estrella Falls Mall and surrounding commercial 
development. Wood/Patel’s project scope included the construction oversight (PM/
CM) for 3.6 miles of roadway, channelizing 
one-mile of Bullard Wash into a linear park 
with a twin, two-span bridge at McDowell 
Road and another two-span bridge at a newly 

constructed portion of Monte Vista Drive over Bullard Wash, renovation of an existing 
RID canal structure, several traffic signal installations, street lights, storm drain 
piping and head wall structures, landscaping and irrigation. This complex project was 
successful by Wood/Patel’s pro-active coordination with several agency stakeholders 
such as City of Goodyear, the Arizona Department of Transportation (ADOT), the 
Flood Control District of Maricopa County (FCDMC) and the Roosevelt Irrigation 
District (RID).

Mockingbird Lane & 56th Street Improvements; 
Paradise Valley, AZ
Delivery Method:  Design-Bid-Build 
Construction Cost:  $2.5 Million
Project Description:
Wood/Patel provided construction 
administration and inspection services to 
the Town of Paradise Valley for street and 
utility improvements on Mockingbird Lane, 
56th Street, and 52nd Street. Major features 
of the project included new asphalt paving 

on Mockingbird Lane from 52nd Street to 56th Street, curb & gutter, sidewalk and 
driveway upgrades in all areas. The project included modifications to the existing City of Phoenix waterline system, sanitary 
sewer upgrades, storm drain improvements, cast-in-place concrete box culvert, grading, and masonry walls.   Improvements 
were constructed in compliance with MAG, Town of Paradise Valley, City of Phoenix, and ADA Standards.  The scope of 
services included all field inspection and coordination with the contractor, the Town of Paradise Valley, and all impacted 
utility companies as needed.  Wood/Patel’s Construction Manager was on site to observe construction progress and enforce 
all requirements of the contract documents, in addition to being an active participant in the timely resolution of field issues.

  McDowell Road Corridor-
  New Bridge at Bullard Wash

Relevant Services 
R Construction Management 
R Civil Engineering 
R Surveying
R Paving & Drainage
R Traffic Signal Install
R Cost Savings

  Mockingbird Lane

Relevant Services 
R Construction Management 
and Inspection 
R Civil Engineering 
R Utility Relocation
R Paving & Drainage
R Existing Neighborhood

B. experIence And QuAlIfIcAtIons
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Greenfield and Chandler Heights Road Improvements; Gilbert, AZ
Delivery Method:  Construction Manager at Risk 
Construction Cost:  $16 Million
Project Description:
Wood/Patel provided PM/CM services for this Construction Manager at Risk 
(CM@R) contract. The scope of services included overall management of the 
design process, development of the preliminary and final scope of services for 
the CM@R, negotiation of multiple Gross Maximum Price proposal (GMP’s), 
extensive utility and agency coordination 
during the design and construction phases.  
Wood/Patel was responsible for overall 

construction management and inspection of the project, including the widening of 
a bridge over the RWCD canal and the EMF, new RWCD facilities adjacent to the 
bridge, reconstruction of a portion of the RWCD canal, improving Greenfield Road 
including waterlines, storm drain, paving from Chandler height Road to Queen Creek 
Road and the reconstruction of Chandler Heights Road from Greenfield to Val Vista,  
cost and budget tracking and controls, construction scheduling, and coordination with 
several adjacent municipal and private construction projects. The project included the 
relocation and improvement of the tee intersection of Greenfield Road and Chandler 
Heights Road involving the installation of new traffic signals and street lights.  Wood/Patel was also responsible for 
direct coordination with multiple private property owners in coordinating acquisition of public right-of-way and required 
elements. 

Sweetwater Avenue Storm Drain, 83rd Avenue to Loop 101; Peoria, AZ
Delivery Method:  Design-Bid-Build
Construction Cost:  $1.9 Million
Project Description:
Wood/Patel provided construction 
management and inspection services 
to the City of Peoria for storm drains in 
both Sweetwater and 83rd Avenue. This 
included utility coordination, a full width 
overlay of both streets, and a traffic video 
detection system. This project was a joint 

project between the City of Peoria and the Flood Control District of Maricopa 
County. Wood/Patel’s inspector was on site to observe construction progress and to coordinate with the City, contractor, 
schools, and the Flood Control District.

B (2)  Organizations of Similar Size or Operation 
Wood/Patel’s Construction Management Team has worked with a multitude of municipalities across the state to ensure 
project success.  We serve as an extension of our client.  As the eyes and ears for the various cities and towns with whom 
we have worked, we have overseen cost, schedule and construction quality to ensure that the budget and schedules are met, 
and we are proactive in making sure projects meet the needs of our clients and their constituents.  

Relevant Services 
R Construction Management 
and Inspection 
R Civil Engineering
R Paving & Drainage
R Landscaping
R Street Lighting
R Traffic Signals

 Greenfield and Chandler Heights Road- 
 Bridge Widening

 Sweetwater Avenue-Storm Drain

Relevant Services 
R Construction Management 
and Inspection 
R Civil Engineering 
R Paving & Drainage
R Utility Relocation/ 
Coordination
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(a) Name of Organization: City of Goodyear
(b) Contact name: David Ramirez, P.E., City Engineer
(c) Contact address, telephone number, and e-mail address: 
      P.O. Box 5100
      Goodyear AZ 85338
      (623) 882-7954
      david.ramirez@goodyearaz.gov
(d) Type of service provided: Wood/Patel has served as the Project Manager/Construction 
Manager providing construction administration and inspection services, and design 
services as well.

(a) Name of Organization: Town of Gilbert
(b) Contact name: Jeff Kramer, P.E. (now with MCDOT)
(c) Contact address, telephone number, and e-mail address: 
      2901 West Durango
      Phoenix, AZ 85009
      (602) 722-5364
       JeffreyKramer@mail.maricopa.gov
(d) Type of service provided: Wood/Patel has served the Project Manager/Construction 
Manager and provided construction inspection services.

(a) Name of Organization: City of Peoria
(b) Contact name: Dan Nissen, P.E.
(c) Contact address, telephone number, and e-mail address: 
     9875 North 85th Avenue
     Peoria, AZ  85345
     (623) 773-7214
     dan.nissen@peoriaaz.gov
(d) Type of service provided: Wood/Patel has served as the Project Manager/Construction 
Manager providing construction administration and inspection services.

C (1)  Key Personnel 
Our Construction Management group is made up of a talented team of professionals and para-professional individuals who 
enjoy working together and serving their clients.

Our Client Manager responsible for client satisfaction will be Robert D. Gofonia, P.E., R.L.S. (Bob). Bob is a registered 
Professional Engineer (Civil), and a Registered Land Surveyor, both registrations are in the State of Arizona. He has been 
employed with Wood/Patel for the past ten years and lives in Phoenix, Arizona.

 Bullard Wash-City of Goodyear

 Ocotillo Water Main-Town of Gilbert

 Vistancia-City of Peoria

c. Key posItIons
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ROBERT (BOB) GOFONIA, PE, RLS
Client Manager/ProjeCt Manager
Bob has over 45 years of professional experience in Construction Administration and Inspection. He is 
an Associate with Wood/Patel and the Vice President of our Construction Management Division. Bob 
is a former Engineering Supervisor for the City of Phoenix’s Design and Construction Management 
Division (DCM). Bob will be the point of contact for this project. Bob was with the City for 23 years 
and has vast experience in Civil Engineering Inspection with numerous City of Phoenix Projects, 
ranging from large Capital Improvement Projects to Neighborhood Infrastructure projects. Bob will 
be your “go to guy” on this project. 

Bob’s 23 years of experience working in the City of Phoenix’s Design and Construction Management Division of the 
Street Transportation Department gives him enormous insight into the challenges and opportunities with infrastructure and 
satisfying clients.
Project Experience:
• McDowell Road Commercial Corridor, Goodyear; Bob was the Program Manager/Project Manager for 
 this $47 million dollar project
• Mockingbird Lane & 56th Street Improvements, Paradise Valley; Bob was the Project Manager for 
 this $2 million dollar project
• Greenfield & Chandler Heights Road Improvements, Gilbert; Bob was the Project Manager for this 
 $27 million dollar project
• Sweetwater Avenue Storm Drain, 83rd Avenue to the Loop 101, Peoria; Bob was the Project Manager 
 on this $1.9 million dollar project
• Numerous City of Phoenix Projects both CIP and Permit Projects as an Engineering Supervisor

RON MARTINEZ, P.E.
ConstruCtion Manager/resident engineer

Ron has over 35 years of experience in Construction Administration and Inspection. His unique 
background includes more than ten years with heavy/civil general contractors, more than twelve years 
in the consulting field as a project manager, and seven years with the Salt River Pima-Maricopa Indian 
Community (SRP-MIC) as the Assistant Director of Engineering & Construction Services (ECS). 
Ron was the Manager of the Construction Management Division of the SRP-MIC ECS department. 
He was responsible for the planning, design, and construction of numerous Tribal projects. This 
included roadways, utilities, flood control, office complex, housing, educational facility, museum, 
and Tribal correction facility. Ron also coordinated with and monitored outside agency projects on 
the Community including ADOT, MCDOT, and FCDMC work.

Ron’s 35 years of unique experience of having been on “both sides of the table” and dealing with MAG Standards & Details 
both as a consultant and as a contractor’s engineer brings a true understanding of construction administration for municipal 
projects.
Project Experience:
• Rawhide Wash Channel Flood Control Improvements, Scottsdale; Ron was the Construction Manager on this $2.2 
 million dollar project
• Mockingbird Lane & 56th Street Improvements, Paradise Valley; Ron was the Construction Manager on this $2 
 million dollar project
• Higley Groves West Street Rehabilitation, Gilbert; Ron is the Construction Manager for this $3.3 million dollar 
 project
• 19th Avenue Cost-to-Cure Improvements for the Light Rail Expansion, Phoenix; Ron was the Construction 
 Manager on this $2.7 million dollar project that involved the widening of 19th Avenue for the Light Rail
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ALLEN (AL) BRYAN
senior ConstruCtion insPeCtor
Allen is retired from the City of Phoenix’s Design and Construction Management Division (DCM) with over 27 years of 
experience in construction management and inspection. He worked as senior construction inspector inspecting the installation 
of water lines, sewer lines, storm drain lines and structures, landscaping, irrigation, street lights, traffic signals, bridges, box 
culverts, and major street construction for the City of Phoenix.

Al’s 27 years working with the City’s DCM Division in the capacity of Senior Construction Inspector gives him a “leg up” 
by being extremely knowledgeable in the use of the MAG and their application to construction projects. 
Project Experience:
• Wickenburg Ranch, Water, Sewer, and Storm Drain Bank Protection, Wickenburg; Al was the senior construction 
 inspector for this project
• Street Light Rehabilitation, Gilbert; Al is the senior construction inspector on this $1.8 million project
• Rawhide Wash Parcel C Water & Sewer, Scottsdale; Al was the senior construction inspector on this $1 million 
 project
• Higley Groves Paving Reconstruction, Gilbert; Al was the senior construction inspector for this project
• CIP and Permit projects with the City of Phoenix for 27 years
 
JERRY POLING
senior ConstruCtion insPeCtor

Jerry has more than 35 years of experience in the engineering and construction industry as a project manager, field supervisor, 
construction inspector, and materials technician. His unique background includes 17 years with the Arizona Department of 
Transportation (ADOT), nine years with major material testing firms, and ten years in construction management working for 
private consultants. Skills encompass structural inspection for all aspects of concrete structures; laboratory materials testing 
of concrete, soils, aggregates, and asphalt; interpretation of plans and specifications. Jerry has a proven ability to work well 
with Owners and Engineers under minimal supervision.   
Project Experience:
Jerry’s experience is best outlined in the paragraph above.  Jerry has been with Wood/Patel for less than one year. He is the 
senior construction inspector for the construction of the Marana Center in Marana. This is an $11 million dollar project that 
includes water, sewer, con-arch construction, roadway construction, traffic signal construction and storm drain work. This 
project should be complete in about four to five months. This will be about the time the Saguaro Boulevard project will be 
under way.

RON NADZIEJA, CCM
ConstruCtion resourCe

Ron will be a construction resource/advisor to the Wood/Patel Team. His vast experience in both horizontal and vertical 
construction will be an asset to both Wood/Patel and the Town of Fountain Hills.  Ron has more than 35 years of experience 
in all phases of design and construction, including both vertical and horizontal projects. 
 Project Experience: 
• Ocotillo Road Improvements, Gilbert; The project consisted of building a new four-lane minor arterial road 
 from Higley Road to Recker Road
• Scalloped Streets Central Improvements, Gilbert; Ron served as program manager for the design and 
 construction phases of this project, which consisted of widening Gilbert Road, Warner Road, Ray Road 
 and Greenfield Road within the county island areas. 
• Higley Road Improvements, Gilbert; The project consists of improving Higley Road to a full six-lane major 
 arterial with a raised median, street lighting, traffic signal relocation and associated landscape. 



Town of Fountain Hills
Saguaro Boulevard Reconstruction
Construction Management Services

Solicitation No.:  DS2015-103

Page 8

C (2)  Roles and Responsibilities of Key Personnel 

The construction management experts we have assembled for the Saguaro Boulevard Reconstruction project have 
collectively over 100 years of experience in various roles.  We have selected the following team members to take on the 
roles and responsibilities listed below because we believe these individuals are the best fit and offer the skills and experience 
necessary to bring the Saguaro Boulevard Reconstruction project on time and on budget.

ROBERT GOFONIA, P.E. as one of the senior members of the Wood/Patel Team, Bob will be the Client Manager/Project 
Manager for this project. He will be your go to guy to ensure that the Wood/Patel Team meets the expectations of the Town. 
He will be responsible for providing all the resources, staff and expertise, and deliver proactive service that will meet the 
project goal and objective.

RON MARTINEZ, P.E. is also a senior member of the Wood/Patel Team and will be your Construction Manager for this 
project. Ron’s responsibilities will include but not be limited to the following:
• Construction Inspection (assign inspector/s)
• Ensure that the contractor has a safety program on file at the construction site
• Review RFIs, process and track
• Review Change Order Requests, make recommendation and track daily and weekly reports
• Review Submittals (shop drawings) process and track
• Review Contractor’s Pay Applications and cash flow
• Log Material Testing Results
• Issue Field Directives
• Review Contractor’s Base Schedule and request monthly up-dates
• Facilitate and attend the pre-construction meeting
• Facilitate and attend weekly construction meetings
• Project Close Out and Punch List

Client Manager/
Project Manager 

Bob Gofonia, PE, RLS

Town of Fountain Hills

Principal 
Darrel Wood, PE, RLS

Construction Manager/
Resident Engineer 
Ron Martinez, PE

Traffic Signal
Electrical Engineer 

Sun Engineering

Senior Construction 
Inspector 
Al Bryan

Senior Construction 
Inspector 

Jerry Poling, ACI, ATTI
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ALLEN BRYAN will be Wood/Patel’s Senior Construction Inspector for this project. He will report to Ron Martinez, our 
Construction Manager. Allen’s responsibilities will be the following:
• Boots on the ground, Allen will be a full time inspector acting as an extension of the Town’s staff
• Ensure that the project is constructed in accordance with the contract plan and specifications
• Attend the pre-construction meeting
• Attend weekly construction meetings
• Keep daily records of the job’s progress
• Check the contractor’s redlined as-built drawings on a weekly basis
• Keep a clean and safe project

JERRY POLING will be available as a second or alternative Senior Construction Inspector if and when the project requires 
his services. 

RON NADZIEJA, CCM will be a resource on this project. His vast experience with both vertical and horizontal construction 
will be a tremendous asset to the Wood/Patel Team. His eight plus years with the Town of Gilbert as one of the  program 
managers makes this experience valuable to both the Town and Wood/Patel.

C (3)  Subcontractor and Plan of Supervision 
Wood/Patel is using an electrical engineering minority sub-contractor, Sun Engineering, to assist in reviewing RFIs and 
Submittals for all electrical components of this project, including traffic signals. They will also assist in the inspection of 
the installation of the traffic signals. Wood/Patel has worked with Sun Engineering on several projects in the Valley.  We 
will set up specific schedules for them based on the contractor’s master schedule. They will respond when requested to be 
on site. We usually give them a 24-hour notice to comply with our request. They have a very good track record with our 
team, and the firm’s principals have more than 50 years of experience in the Electrical and Mechanical Engineering arena.

C (4)  Resumes 
Resumes are located in the Appendix of this proposal.

D (1)  Approach 
The Wood/Patel Team will provide the Town of Fountain Hills seamless and complete Construction Management and 
Inspection Services and the required services as described in the Professional Services Agreement. Utilizing our knowledge 
of MAG Standard Specifications and Details, the Town will be benefitted by a savings in time and money. In addition, the 
Wood/Patel Team’s knowledge of the various contracting companies, along with their existing working relationships with 
these contractors will promote a seamless work product. With over 25 years of working knowledge in the Valley, we are 
intimately familiar with the following codes and policies:
• Town of Fountain Hills Supplement to MAG
• MAG Uniform Standard Specifications and Details
• City of Phoenix’s Supplement to MAG
• City of Scottsdale’s Standard Details

As noted above in section “C”, several key team members committed to this contract have prior experience working directly 
for other municipalities and will offer a unique understanding and perspective of the Town’s requirements. Our team will 
bring enormous insight into the needs and solutions to the Town of Fountain Hills.

d. project ApproAch
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(a) Construction Oversight:  Construction oversight is a key element to a successful project and goes hand in hand 
with construction inspection. By the time a project goes out to bid, the Construction Management Team should know the 
project as well as the contractors bidding the job. This gives our Team the ability to best represent the interest of the Town 
in an effective, knowledgeable manner. By understanding the project from the contractors’ perspective, our Team can help 
avoid the miscues that could result in a slow or delayed start up. In our history as construction managers, we have found that 
contractors are more willing to collaborate on resolving issues and less inclined to submit unfounded change orders when 
the construction manager knows the job as well as they do. Our project manager and construction manager have driven the 
project several times and they have reviewed the plans and technical specifications. Wood/Patel’s construction manager/
resident engineer has that insight as he has been on both sides of the table. A successful project will deliver a quality product 
that meets or exceeds the contract plans and specifications and meets all expectations and requirements of the Town. Our 
Wood/Patel team will be proactive and work smart to deliver the project on time and within budget.
  
(b) Construction Inspection: Our Team will work with the contractor to ensure project success–just as we have 
done on previous projects for municipalities throughout the Valley. Important value-added management philosophies and 
activities include:
1) Acting as an extension of the Town: our Team’s construction management members will have representatives on-
site to act as the eyes and ears of the Town to oversee (inspect) construction quality, oversee costs, and schedule. We will 
employ a highly qualified DBE to assist in the traffic signal and electrical portion of this project.
2) Our Team will conduct weekly progress meetings on site with the contractor, A/E, and the Town’s representative 
and provide meeting minutes to all stakeholders in a timely manner. We will review the contractor’s three week look-ahead 
schedule and compare it to the master schedule. If there is slippage in the master schedule, the contractor will be required to 
provide the Team with a recovery schedule.
3) Inspecting the contractors’ work progress on a daily basis: Our Team will ensure compliance with the Town’s 
requirements through observations (inspection) and reports by personnel experienced in performing work for the Town. 
Our inspectors are equipped with the latest technology in tools and equipment, including smart phones, lap-tops, and digital 
smart levels when needed, etc. They will utilize the latest applicable MAG Standard Specifications and the applicable 
supplement to City and/or Town Details.
4) Compliance with traffic control requirements: Our Team will closely monitor the traffic conditions and assist 
in mitigating any deviations or unforeseen field impacts from the approved traffic control plan. For example, the work at 
the intersection of Saguaro Boulevard and Palisades Boulevard will require a unique plan to transition traffic through this 
intersection. Our Team will work closely with the Town’s traffic representative and the contractor to achieve safe traffic 
flow throughout the project. Saguaro Boulevard is very wide with two lanes and a wide bike lane/shoulder separated by a 
wide landscaped median. This leaves a lot of space for the contractor to come up with an innovative traffic control plan. 
Continuous and safe access to public safety vehicles, Town service vehicles, mail vehicles, school buses and local residents 
will be given top priority. 
5) Coordination with utilities: Our Team will work closely with the utility companies and the contractor to orchestrate 
schedules and access, assuring seamless completion of all work. Our PM spoke with SRP Transmission and found no 
conflicts. We spoke with Century Link. They think they are clear but would like to see a few more potholes. They were 
informed that the project was out to bid and we can follow up with more investigation during construction. The Technical 
Specifications indicate that the following utilities have a conflict within the proposed project:
• Fountain Hills Sanitary District (FHSD)
• EPCOR Water
• SRP Distribution
• Cox Communication
• Southwest Gas
The Wood/Patel Team will work closely with the contractor and the effected utilities to fully investigate all viable options 
supporting cost-effective and project schedule decisions.                   
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(c) Schedule Controls: To minimize disruption to businesses and the travelling public, we will assist in developing a 
detailed project schedule using Primavera P6 through joint collaboration with the Town of Fountain Hills and the contractor.  
Once the detailed project schedule has been finalized, regular team meetings and constant communication are essential 
components in our aggressive pursuit of schedule compliance. Our internal measures for timely completion can include: 
1) Incorporating the contractor’s schedule into a complete project schedule using Primavera P6, 2) Developing a Project 
Management Plan, 3) Holding weekly team progress meetings, 4) Submitting monthly project progress reports with solutions 
to maintain the project schedule, 5)The Wood/Patel Team will review the three week look ahead schedule at the weekly 
construction progress meetings to verify that it coincides with the master schedule. If there is any slippage, the contractor 
will be required to revise his master schedule to include recovery of the time lost.

(d) Quality Controls:  The Wood/Patel Team has developed a rigorous approach to delivering construction management 
services, enabling us to provide accurate and timely decisions that have saved our clients significant amounts of money.  Our 
Construction Management Team understands the Town’s needs and is empowered to provide a level of Client Service that 
both the Town of Fountain Hills and the Wood/Patel Team can be proud of.           

Our Quality Control Plan (QCP) is organized to ensure proper implementation of the plan. Ron Martinez, with the assistance 
of Ron Nadzieja, will tailor the QCP to meet project requirements, ensure that the plan is implemented, and that each quality 
control function has been completed and documented. Each team member is individually responsible for and will ensure 
that:
• They are familiar with the QCP objectives and methods.
• Procedures conform to the Town’s requirements.
• Qualified personnel are assigned to each task.
• Checks and back-checks are routinely conducted.
• Interdisciplinary coordination is conducted.
• Proven, state-of-the-art engineering procedures are used.
• All communications, re-designs, and actions are properly documented, and files are current and organized.

One of the key elements in quality control for a project of this type is to ensure active coordination and communication 
with all project stakeholders and affected outside agencies. We understand that MakPro will perform public outreach on this 
project.  Our team enjoys a great relationship with MakPro.
Construction Phase: The Wood/Patel Team will kick-off construction by reviewing the project site conditions and 
documents with the contractor’s construction supervisors, project stakeholders, and Town staff to ensure that the entire 
team understands the project expectations, schedule and goals. Work-in-place will be monitored by our senior construction 
inspector Allen Bryan for completeness and compliance to the contract documents and current construction practices.
Closeout Phase: Upon completion, the Client Manager, Construction Manager and the inspector will schedule walk-through 
inspections and issue Notices of Completion to the contractor. Robert Gofonia, P.E. will provide all required contractual 
documentation to ensure the Town has all items necessary to manage the completed work in the future.
 
(e) Cost/Change Order Controls:  Cost control is an integral part of the Construction Management tasks and an integral 
part of our team’s philosophy. Costs are summarized monthly by the contractor and the Wood/Patel Team (contractor’s pay 
apps), reviewed by the Team, approved by the Construction Manager/Resident Engineer, and forwarded on to the Town with 
recommendations. The pay apps will highlight any variance between budget and actual work done, with recommendations 
for subsequent action. 
Monitoring Staff, Progress and Budget: The Wood/Patel Team produces a monthly project status report that tracks the 
project schedule, expenditures, cash flow, potential delays, and cost increases/decreases (change order work). This allows 
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the Project Team to detect and anticipate potential problems, develop solutions early-on, and communicate them to the 
stakeholders for quick decision-making and resolution. Change order work will be controlled by time and material (T&M) 
sheets. If the work can be accomplished using bid line items, then the work will be closely monitored by our inspector. If 
the work is out of the contractor’s scope of work then the extra work can be T&M, cost plus or a negotiated lump sum. The 
change order work should be classified and/or defined as: Town Initiated Change Order, Error and/or Omission Change 
Order, or Unforeseen Site Conditions. The change orders (CO) will be tracked by using a CO log that describes and provides 
the resolution of the CO.

Ron Martinez, P.E. (Construction Manager/Resident Engineer), with his extensive experience and comprehensive project 
understanding, will review the contractor’s requests for payment and balance them against the project’s current status 
and progress. Our past experience has shown us that this approach leads to a significant reduction in project cost disputes 
with the contractor. If there are cost disputes, our team implements the tenants of partnering to work closely with the 
contractor and the Town to resolve issues at the lowest possible level while resolving issues as quickly as possible within 
each organization where a decision needs to be made. This process promotes communication among each of the vested 
parties, which is essential to avoiding and resolving any disputes.

(f)  RFIs and Shop Drawing Review:  Wood/Patel has established a log system for both RFIs and Shop Drawings. By 
using this method along with a numbered tracking system, the stakeholders can view the disposition of any RFI and/or Shop 
Drawing at anytime.  RFIs and/or Shop Drawings that are design-based will be electronically sent to the Engineer of Record 
for review and recommendation. We strive for no more than a five day turn around on all RFIs and Shop Drawings. RFIs and 
Shop Drawings that are construction based will be reviewed, logged, and resolved within a five-day timespan by the CM. 
We are very proactive when it comes to RFIs and Shop Drawings.  

D (2)  Alternate Approaches 
(a) Quality Assurance (Q/A): Q/A is an approach that the Wood/Patel Team performs on projects.  Many times, the CM 
has access to a geotechnical firm to take random tests to validate the contractor’s lab.  It was mentioned at the preproposal 
meeting that the current budget did not provide for Q/A testing. However, it was noted that if the budget (after bid) allowed 
for this expense, the Town may have a Q/A geotechnical firm to ensure availability.

(b) Public Outreach:  The public outreach consultant, MakPro, should continue their services, including the project hotline, 
throughout the project.  There is the possibility that the contractor could develop a cost savings and schedule reduction by 
requesting a closure of one side or the other on Saguaro Boulevard which would also create the need for MakPro to properly 
communicate the decision to the public.

Why Select Wood/Patel?
Wood/Patel is your best choice for Construction Management services on the Town of Fountain Hills Saguaro Boulevard 
Reconstruction project. The benefits the Wood/Patel Team brings to the Town of Fountain Hills include:

 � Recent, relevant experience on similar roadway projects.

 � A Project Manager and key staff with over 100 combined years of relevant municipal CM experience.

 � Highly skilled individuals with proven municipal experience who enjoy working together and serving their 
clients.

 � Our dedication and commitment to best serve the Town of Fountain Hills.
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 DARREL 
WOOD, P.E., R.L.S. 

PROJECT PRINCIPAL 

  

Darrel has 35 years of public works engineering and project management expertise with 
an emphasis in the design of major transportation and drainage projects. He has 
extensive successful experience in project management, coordination with town, city, 
county, and state agencies which adds value to serving clients. Most recently, he served 
as the principal in charge of significant public roadway-infrastructure projects in the north 
Phoenix and Scottsdale including; major portions of Scottsdale Road, Mayo Blvd, 
Princess Drive, Chauncey Lane, Legacy Drive, Williams Drive, Miller Road and Pinnacle 
Peak Road. Projects also included public water, wastewater and storm drain extensions, 
numerous culvert crossings and two recent bridge structures serving Rawhide Wash.   
 
SELECT PROJECT EXPERIENCE 

MOCKINGBIRD LANE & 56TH STREET IMPROVEMENTS – PARADISE VALLEY, AZ 
Wood/Patel designed of the roadway, the existing City of Phoenix waterline system, sanitary 
sewer upgrades, storm drain improvements, cast-in-place concrete box culvert, grading, and 
masonry walls.  Major features of the project included new asphalt paving on Mockingbird Lane 
from 52nd Street to 56th Street, curb and gutter, sidewalk and driveway upgrades in all areas.  
Improvements were constructed in compliance with MAG, the Town of Paradise Valley, the City of 
Phoenix, and ADA Standards.  The scope of services included all field inspection and coordination 
with the contractor, the Town of Paradise Valley, and all impacted utility companies as needed.   
 
LEGACY DRIVE DCR AND FINAL DESIGN, SCOTTSDALE ROAD TO HAYDEN ROAD – 
SCOTTSDALE, AZ 
This project consisted of four miles of roadway improvements which included a DCR and the final 
design of Legacy Drive from 74th Street to Hayden Road; a DCR for the Loop 101 frontage road 
from Scottsdale Road to Hayden Road; a feasibility study for Legacy Boulevard from Hayden 
Road to Pima Road; and a feasibility study from the Loop 101 frontage road from Hayden Road to 
Pima Road. Our team effectively coordinated with multiple stakeholders and jurisdictions (ADOT 
and ASLD) on this project. 
 

SCOTTSDALE ROAD DCR AND FINAL DESIGN, SCOTTSDALE 
THOMPSON PEAK ROAD TO PINNACLE PEAK ROAD  – SCOTTSDALE, AZ 
Comparable to the Sonoran Desert Drive project, Wood/Patel completed a DCR and construction 
documents for Scottsdale Road from Thompson Peak to Pinnacle Peak Roads. The goal was to 
widen the roadway from a collector to a major arterial. Extensive coordination with multiple 
stakeholders (including the City and ASLD) was critical. The project was phased to best match the 
available funding the City of Scottsdale had in place. Phase I of the project included roadway 
widening, a bridge structure over Rawhide, and drainage and utility improvements. 
 

PINNACLE PEAK ROAD, SCOTTSDALE ROAD TO MILLER ROAD - SCOTTSDALE, AZ 
Principal-in-Charge for the design of ½ mile of Pinnacle Peak Road as a four-lane minor arterial 
roadway with median islands. The project included a new bridge over Rawhide Wash, as well as 
channel excavation, bank protection, and a drop structure upstream of the bridge. A drainage 
channel and floodwall along the south side of Pinnacle Peak road were also designed in the east 
half of the project corridor. The project also involved construction of a two-lane detour roadway 
around the bridge site, relocation of sewer and water lines around the bridge, and extensive utility 
relocations on high-pressure gas lines, major trunk telephone, and cable TV lines. 
 
ADDITIONAL PROJECT EXPERIENCE 
• Legacy Drive Final Design - Scottsdale, AZ 
• Legacy Drive Feasibility Study, Hayden Road to Pima Road - Scottsdale, AZ 
• Legacy Drive Waterline, Hayden Road to Pima Road - Scottsdale, AZ 
• Scottsdale Road & Mayo Boulevard Utilities - Phoenix, AZ 

 

  

EDUCATION 
• B.S. Civil Engineering. Arizona State 

University 
• Certificate of Surveying, Mohawk 

Valley Community College 
• A.A.S. Agricultural Science, SUNY 

Morrisville Arizona State University, 
6.0 Semester Hours, Business Admin.  

REGISTRATION 
• Professional Engineer, Arizona #13138 
• Professional Registered Land Surveyor, 

Arizona #16627 

AFFILIATIONS 
• American Society of Civil Engineers 
• Arizona Floodplain Management 

Association 
• Valley Partnership 
• Arizona Consulting Engineers Association 
• St. Mary’s Food Bank Board Member 
• Arizona State Board of Technical 

Registration, Past Board Member 

Total Years of Experience 
• 35 

Years at Wood/Patel 
• 30 
 



 DARREL 
WOOD, P.E., R.L.S. 

PROJECT PRINCIPAL 
• SR101 North Freeway Frontage Road DCR, Hayden Road to Scottsdale Road - Scottsdale, AZ 
• SR101 North Freeway Frontage Road Feasibility Study, Hayden Road to Pima Road - Scottsdale, AZ 
• Williams Drive, Scottsdale Road to Miller Road - Scottsdale, AZ 
• Indian Bend Wash - Scottsdale, AZ  
• Queen Creek Area Drainage Master Study - Maricopa County, AZ 
• 64th Street, Cactus Road to Thunderbird Road - Phoenix, AZ 
• Pinnacle Peak Road, Scottsdale Road to Miller Road  - Scottsdale, AZ 

 
 



 ROBERT “BOB” 
GOFONIA, P.E., RLS 

CLIENT MANAGER/PROJECT MANAGER 

  

Bob brings 45 years of construction management experience to Wood/Patel’s 
Construction Management Department. Additionally, his 22 years of experience working 
in the City of Phoenix’s Engineering and Street Transportation Departments gives him 
insight into short and long term concerns faced by public agencies. Bob is exceptionally 
well versed in estimating and construction scheduling, acting as a bridge between the 
field and the office.  
 
SELECT PROJECT EXPERIENCE 
43RD AVENUE SOUTHERN AVENUE TO BASELINE ROAD – PHOENIX, AZ 
This project widened 43rd Avenue between Baseline Road and Southern Avenue to a 
five-lane arterial road. The effort included coordination with the FCDMC to connect storm 
drain facilities to the basin on 43rd Avenue and Southern Avenue designed as part of the 
existing Laveen Area Conveyance Channel project. The project required extensive 
coordination with SRP for tilting/relocating irrigation facilities as well as complex utility 
design to avoid conflicts with a 114-inch diameter storm drain along 43rd Avenue, a 66-
inch diameter sewer line along Southern Avenue, and a 24-inch high pressure El Paso 
natural gas line. 
 
MCDOWELL ROAD COMMERCIAL CORRIDOR – GOODYEAR, AZ 
This is the most comprehensive improvement district completed in the State of 
Arizona. Wood/Patel provided the design and construction inspection and administration 
(PM/CM) for this $42 million project. Work elements included major street road widening 
(which also involved the renovation of an existing RID Canal structure, temporary 
facilities and coordination with private developers resolving access issues to public 
roadways), new street construction, water mains, sewer mains, four bridges, a 10-foot x 
4-foot box culvert, a linear park, landscaping, and lighting. The improvements also 
included the redesign of a 16-inch diameter waterline during construction. 
 
PM/CM FOR QUEEN CREEK ROAD: VAL VISTA DRIVE TO RWCD AND EMF – GILBERT, AZ 
As a part of the project team, Wood/Patel provided Project Management and 
Construction Management (PM/CM) services to the Town of Gilbert for the construction 
of improvements to Queen Creek Road from Val Vista Drive to the Roosevelt Water 
Conservation District (RWCD) Canal and the East Maricopa Floodway (EMF). The 
improvements consisted of improving the road to minor arterial standards which included 
four striped lanes (two travel lanes in each direction), median, bike lanes, sidewalk, 
landscaping and street lighting. The project also included the replacement of the existing 
bridge deck and widening of the bridge over the RWCD Canal and the EMF.  
 
QUEEN CREEK AND PRICE ROAD TRAFFIC INTERSECTION IMPROVEMENTS – CHANDLER, AZ 
Wood/Patel provided geometric design services to improve the traffic capacity for the 
Queen Creek and Price Road inter- section in the City of Chandler. Intersection 
improvements included median modifications to increase left turn lane capacity, utility 
relocation, lane alignment modifications, the addition of deceleration turn lanes, 
pavement design, signal design, roadway signage and striping.  During the design, the 
Wood/ Patel team recommended that “meandering” sidewalks be used and that right 
turn lanes be shortened in order to avoid relocating existing utilities in specific areas.  
These solutions saved the City of Chandler $30,000 in construction costs. 
 
BELL ROAD PAVEMENT REHABILITATION – SURPRISE, AZ 
Wood/Patel provided a Design Concept Report (DCR) with detailed pavement testing 
and evaluation for the 6.5 mile stretch of Bell Road from the Beardsley Canal to Grand 
Avenue. The DCR indicated that the best scenario for long term life was full depth 

 

EDUCATION 
• B.S. Civil Engineering. Polytechnic 

Institute of Brooklyn 
• A.A. Construction, Westchester 

Community College, NY 

REGISTRATION 
• Professional Engineer, Arizona #11227 
• Professional Engineer, California, Nevada, 

New Jersey, Florida 
• Registered Land Surveyor, Arizona 

#16542 

AFFILIATIONS 
• American Public Works Association 
• Construction Management Association of 

America 
• American Concrete Institute 

Total Years of Experience 
• 39 

Years at Wood/Patel 
• 8 
 



 ROBERT “BOB” 
GOFONIA, P.E., RLS 

CLIENT MANAGER/PROJECT MANAGER 
pavement removal and replacement. Wood/Patel was then selected to provide final construction documents for this project. The project 
was phased into 5 sections to meet available funding that the City had available. Phase one construction of the project was completed 
under budget and ahead of schedule.  
 
BELL ROAD REHABILITATION – SURPRISE, AZ 
Wood/Patel prepared construction plans and specifications for street, and intersection improvements from Grand Avenue to the 
Beardsley Canal. Project elements included lane reconstruction in each direction from Grand Avenue to the Loop 303. Also included 
were intersection improvements at Litchfield and Reems Roads, right turn lanes, bus bays, crosswalks, signing, striping, and utility 
coordination. Phase 1 construction was completed in the fall of 2007 under budget and ahead of schedule. Phases 2 and 3 along with 
improvements to the Litchfield and Reems Road intersections were completed in the fall of 2008 under budget and ahead of schedule. 
The design of Phases 4 and 5 has been completed and is waiting for funding to be completed. The overall project has improved traffic 
flow, and pedestrian access along the busiest road in Surprise. Given the amount of traffic throughout the year and especially during the 
holidays and spring training the project construction was coordinated to be completed by certain times of the year. Wood/Patel met all of 
the design deadlines thus allowing the City to advertise, award and have the project construction completed ahead of these important 
time frames. 
 
RAY ROAD & MCCLINTOCK DRIVE INTERSECTION IMPROVEMENTS - CHANDLER, AZ 
Wood/Patel was the prime consultant providing final design of the Ray Road and McClintock Drive Intersection Improvement Project. 
The focus of this project is to improve the safety and function of the intersection. Wood/Patel has currently completed a traffic study and 
proposed alignment for this project and is continuing with the final design. Responsibilities include project management and 
coordination, roadway and drainage, traffic study, utility coordination, public involvement, QA/QC, and client contact involving City staff.  
 
VERRADO HIGH SCHOOL - BUCKEYE, AZ 
Wood/Patel provided engineering services to the Agua Fria School District including preparation a traffic signal warrant analysis for the 
intersections of Indian School Road/Pioneer Road and Indian School Road/Student Parking Lot Exit. In addition to the traffic services, 
Wood/Patel also prepared the paving and utility improvement plans for the surrounding backbone infrastructure roadways including 
Pioneer Road, Park Street, and Indian School Road, as well as a sewage lift station for the developer. 
 
GREENFIELD ROAD AND CHANDLER HEIGHTS IMPROVEMENT PROJECT – GILBERT, AZ  
Wood/Patel provided full project construction management and civil engineering inspection services to the Town of Gilbert for the 
Chandler Heights & Greenfield Road Improvements project.  This Construction Manager at Risk (CM@R) project includes the complete 
reconstruction of over three and a half miles of existing roadway along Chandler Heights Road between Rockwell Road and Val Vista 
Drive; and along Greenfield Road between Chandler Heights Road and Queen Creek Road.  The improvements include installation of 
over one mile of 16” water, one and a half mile of 12” reclaimed water and ¾ mile of 10” sewer.  This project also includes the 
construction of a 1/3 mile long Con-Arch drainage structure, extensive improvements to the RWCD canal crossing and the widening of 
the existing roadway bridge over the East Maricopa Floodway. 
 
ADDITIONAL SIMILAR EXPERIENCE 
• Salt River Pima-Maricopa Indian Community – Lehi Cry House – Salt River Bank Protection – Scottsdale, AZ 
• Yuma Road Bridge Approaches and Interim Roadway Design - Goodyear, AZ 
• Higley Water Transmission Main / Baseline Sewer - Gilbert, AZ  
• Bell Road (Beardsley Canal to Grand Avenue) - Surprise, AZ 
• Queen Creek Road Improvements Project - Gilbert, AZ 
• Higley Road Water Transmission Mains - Gilbert, AZ 
• 91st Avenue Improvements - Glendale, AZ 



 RON 
MARTINEZ, P.E. 

CONSTRUCTION MANAGER / PROJECT ENGINEER 

  

Ron has more than 35 years of experience in the engineering and construction industry 
as a project manager, construction engineer, inspector, cost estimator, and design 
engineer. His unique background includes more than ten years with heavy/civil general 
contractors, twelve years in the consulting field, and seven years with a Native American 
community. Ron’s skills encompass contract administration, field inspection/quality 
control, value engineering, right-of-way and utility coordination, public meetings / 
presentations, cost estimating, and CPM scheduling. Ron is highly experienced in the 
design-bid-build and CM at Risk project delivery methods.  
 
SELECT PROJECT EXPERIENCE 
VAN BUREN STREET IMPROVEMENTS – GOODYEAR, AZ 
Ron was the managing principal for the City’s Construction Management consultant on 
this 2-mile major arterial street improvement project. The work included widening from 
two lanes to four, plus a continuous left turn lane, a new bridge at Bullard Wash, and new 
traffic signals at the intersection of Van Buren and Bullard Avenue. Ron was responsible 
for the staffing, overall project management, and quality of the contract administration 
and inspection services.  This was a $16.0 million CM@Risk project, which received an 
annual award from the APWA. 
 
LINDSAY ROAD - WILLIAMS FIELD ROAD TO RAY ROAD IMPROVEMENTS –  GILBERT, AZ 
Ron was the Construction Manager for this project, which involved the widening of over a 
mile of a major arterial street. The work included the relocation of overhead electric lines 
and existing irrigation facilities, as well as grading and paving, curb/gutter, sidewalk, 
street lighting, traffic signals, striping, and signage. Ron’s duties included leading 
progress meetings, reviewing contractor submittals, overseeing inspection and quality 
assurance activities, and coordination with Town staff and utility owners.  Close 
coordination with SRP Power and SRP Water was required and successfully performed. 
 
SCALLOPED STREETS – CENTRAL SECTION –  GILBERT, AZ 
This project involved widening and improvements of several major arterial streets in 
areas left unimproved by private developers or by County islands. Ron was the project 
manager during the design phase and construction manager during the construction 
phase. His duties included oversight of utility coordination and right of way acquisition 
activities, preparation of the project Special Conditions, constructability review of plans 
and specifications, assistance with solicitation and evaluation of construction bids, and 
supervision of the PM/CM’s construction management and inspection staff. 
 
PECOS AND GERMANN ROADS - BRIDGES AND IMPROVEMENTS –  GILBERT, AZ 
This $12 million CM at Risk project included bridges over the FCDMC East Maricopa 
Floodway at two locations, plus box culvert crossings on the RWCD irrigation canal, 
roadway widening, water and sewer line construction, and major drainage features. Ron 
was the Project Manager for the Town’s PM/CM consultant during the construction 
phase.  His duties included working closely with the CM at Risk contractor, providing 
general supervision of all inspection and field engineering activities.  He provided 
supervision and support to the on-site Construction Manager, Resident Engineer, and 
Inspector.  Ron was closely involved with claims resolution, utility coordination, and 
R.O.W. acquisition with the various agencies having jurisdiction over the project. 
 
I-10 FROM 40TH STREET TO US 60 “THE BROADWAY CURVE” FOR THE ARIZONA 
DEPARTMENT OF TRANSPORTATION 
Ron was the Senior Project Engineer for the general contractor.  The project included a 

 

EDUCATION 
• B.S. Civil Engineering. New Mexico State 

University 
• University of Phoenix, 9.0 Semester 

Hours, Business Admin. & Management 
• Arizona State University, 6.0 Semester 

Hours, Business Admin.  

REGISTRATION 
• Professional Engineer, Arizona #13492 
• Professional Engineer, New Mexico 

#15198 

AFFILIATIONS 
• American Society of Civil Engineers 

Total Years of Experience 
• 35 

Years at Wood/Patel 
• 1 
 



 RON 
MARTINEZ, P.E. 

CONSTRUCTION MANAGER / PROJECT ENGINEER 
complete reconstruction of the existing freeway with asphalt base course, concrete pavement, new ramps, median barrier, bridge 
widening, noise walls, signing, lighting, and striping.  Ron prepared and maintained the critical path method (CPM) schedule, and 
coordinated the work of subcontractors and vendors.  Duties also included monitoring results of quality control field reports and review of 
technical submittals and mix designs for compliance with specifications.    
 
SCOTTSDALE CIVIC CENTER IMPROVEMENTS  – SCOTTSDALE, AZ 
Ron was the Assistant Project Manager working for the City’s construction management consultant on this multi-faceted project in 
downtown Scottsdale.  Work included reconstruction of ½ mile of Civic Center Blvd. with a depressed section, retaining walls, pre-cast 
box beam overpass, new parking garage, large diameter storm drain, water features, and landscaping.  Duties included 
scheduling/coordination of contractors, coordination with design consultants for submittals and field changes, coordination of field 
surveying, materials testing, and inspection personnel.  Ron prepared change orders and monthly progress payments, as well as the 
daily and monthly progress reports to the City. 
 
DROP 2 CANAL AND RESERVOIR FOR THE U.S. BUREAU OF RECLAMATION – YUMA, AZ 
As a subcontractor to the general contractor, Ron served as the Quality Control Manager on this large irrigation canal and reservoir 
project west of Yuma, Arizona. The project consisted of a 6.5 mile long concrete-lined canal, twin soil-cement lined storage reservoirs, 
inlet and outlet structures, double 108-inch siphon pipelines under Interstate 8, and miscellaneous improvements. Duties included 
scheduling and coordination of testing by the contractor’s materials testing lab, review of test reports, maintenance of project files related 
to the QC testing program, and preparation of daily reports of contractor activities. Ron coordinated and supervised inspection personnel 
on the jobsite, provided off-site inspections and coordination with suppliers for fabricated materials, and assisted the contractor with 
development of punch lists for project close-out.  
 
LINCOLN DRIVE WATER TRANSMISSION MAIN –  PHOENIX, AZ 
Ron served as the Resident Project Representative during construction of this high-profile project. Improvements included 3660 LF of 
30” diameter water pipe, 3200 LF of 24” diameter water pipe, 900 LF of 16” diameter water pipe, valves, fire hydrants, 30” magnetic flow 
meter, and all appurtenances. There were many challenges on this project - they included tying the new piping into an active City 
Booster Pump Station, construction work through active parking lots and major street intersections, excavation through rock conditions, 
tie-ins to existing large diameter water mains, and restoration of landscaping in a highly sensitive residential area.  Ron worked in close 
coordination with the City’s project manager and the design engineering staff throughout all phases of construction, providing 
construction administration services, oversight of inspection, and timely communication to all members of the project team. 



 JERRY 
POLING, N.I.C.E.T., ACI, ATTI  

SENIOR CONSTRUCTION INSPECTOR 

  

Jerry brings more than 35 years of experience in the engineering and construction 
industry as a project manager, field supervisor, construction inspector, and materials 
technician. His unique background includes seventeen (17) years with the Arizona 
Department of Transportation (ADOT), nine years with major material testing firms, and 
ten years in construction management working for private consultants. Jerry’s skills 
encompass structural inspection for all aspects of concrete structures; laboratory 
materials testing of concrete, soils, aggregates, and asphalt; interpretation of plans and 
specifications. Jerry provided construction inspection on a wide variety of projects 
including large structures, roadways, runways, parking lots, canals, and underground 
utilities. 
   
SELECT PROJECT EXPERIENCE 
Marana Center - Marana, AZ 
Jerry is the senior construction inspector for the construction of the Marana Center in 
Marana. This is an $11 million dollar project that includes water, sewer, con-arch 
construction, roadway construction, traffic signal construction and storm drain work. This 
project will be completed in four to five months.  
   
Oridian Construction Services - Phoenix, AZ 
Jerry provided construction inspection on a wide variety of projects including large 
structures, roadways, runways, parking lots, canals, and underground utilities.  Clients 
included the City of Phoenix, City of Avondale, Phoenix-Mesa Gateway Airport, U.S. 
Bureau of Reclamation, and the Salt River Pima-Maricopa Indian Community. Prepared 
daily and weekly reports of construction observations, witnessed contractor testing, 
reviewed material test reports, assisted with monthly pay application approval, and 
attended construction progress meetings with contractors, engineers, and owners. 
 
HNTB – Wilmington, NC 
Jerry was a Consultant Project Manager for the North Carolina Department of 
Transportation. This assignment was for construction of 11 miles of freeway, U.S. 
Highway 17, to Jacksonville, NC. Jerry provided oversight and inspection of all contractor 
work, including supervision of seven materials technicians on the project. Project features 
included 4 bridges and construction through 3 miles of swamp lands. 
 
Arizona Department of Transportation 
During his employment with ADOT, Jerry provided inspection for underground utilities, 
retaining walls, sound walls, concrete and asphalt pavement, and all associated items 
related to highway construction. He provided structural inspection of bridges, box 
culverts, lift stations, and pump houses.  Bridge inspection included beam placement, 
rebar placement, bolt & nut placement, grout placement, concrete placement, caisson 
and pile placement, and post-tension cable placement.  Jerry worked on improvement 
projects for Interstates 17, 10, and 8, Highway 89, and Loops 101, 202, and 303. 

MAJOR PROJECTS INSPECTED FOR: 
• City of Phoenix 
• City of Avondale 
• Phoenix-Mesa Gateway Airport 
• U.S. Bureau of Reclamation 
• Salt River Pima-Maricopa Indian Community 

 

 

 

 

 

 

 

EDUCATION 
• Associates Degree- University of Denver  

Total Years of Experience 
• 35 

Years at Wood/Patel 
• 1 
 



 ALLAN “AL” 
BRYAN 

SENIOR CONSTRUCTION INSPECTOR 

  

Allan brings 27 years of experience inspecting public works construction, including 
permitting, water, sewer, grading, storm drain, landscaping, bridges, box culverts and 
street construction. Between 1982 and 2009, Al was City of Phoenix, Inspector.  He 
inspected a full range of private construction (permits) and public works projects on 
private property and in the City right-of-way. Al ensured that work complied with MAG 
specifications and City of Phoenix plans, standards and specifications. 
   
SELECT PROJECT EXPERIENCE 
Wickenburg Ranch, Water, Sewer, and Storm Drain Bank Protection –  
Wickenburg, AZ  
Al was the senior construction inspector for this project. 
 
Street Light Rehabilitation – Gilbert, AZ  
Al is the senior construction inspector on this $1.8 million project. 
 
Rawhide Wash Parcel C Water & Sewer – Scottsdale, AZ 
Al was the senior construction inspector on this $1 million project. 
 
Higley Groves Paving Reconstruction – Gilbert, AZ 
Al was the senior construction inspector for this project. 
 
CIP and Permit projects with the City of Phoenix for 27 years. 

MAJOR PROJECTS INSPECTED 
• 35th Avenue Bridge at the Salt River 
• 56th Street CAP Canal to Mayo Boulevard (included bridges at the CAP canal 

and Reach 11) 
• Mayo Boulevard - Tatum Boulevard to Scottsdale Road 
• Greenway Road - 56th Street to 64th Street 
• Union Hills Road - 16th Street to Cave Creek Road 
• 7th Street - Peoria Avenue to Thunderbird Road 
• Broadway Road - 24th  Street to 40th Street 

 

MAJOR WATERLINE PROJECTS INSPECTED 
• Baseline Road – 35th Avenue to 67th Avenue (36” & 24”) 
• 67th Avenue – Broadway Road to Baseline Road. (36” & 48”) 
• Indian School Rd. – 91st Avenue to 107th Avenue (12”) 
• Mayo Blvd. – Tatum Boulevard to 56th St. (12”) 
• 56th Street – Mayo Boulevard to CAP (12”) 
• Cave Creek Road – Mayo Blvd. to Jomax Road.  (24” reclaimed water) 
• 6” waterline and service replacements at various locations throughout the City of Phoenix 

 

 

 

 

  

EDUCATION 
• B.S. Environmental Horticulture. Arizona 

State University 
  

Total Years of Experience 
• 27 

Years at Wood/Patel 
• 1 
 



            SSuunn  EEnnggiinneeeerriinngg,,  LLLLCC  
    Electrical, Mechanical & Plumbing Engineers 

                               
 600 West Hatcher, Suite 200, Phoenix, AZ.  85021, Phone 602-997-6803, Fax: 602-997-6805 
 

Sun Engineering Proprietary 
 2 

 

Principal:  Project Manager:  Ken Pratt, MBA 
Mr. Pratt started Sun Engineering in January 2008.  Before starting Sun 
Engineering, Mr. Pratt was Executive Vice President and the Phoenix branch 
Office Manager for Dinter Engineering.  Ken has over 21 years of engineering 
experience in design and project management.  Ken has been involved with 
transit, commercial, private and municipal projects throughout the valley. 

 
One of Mr. Pratt’s more recent assignments with Sun Engineering was as 
Project Manager for the design of the Northern Arizona Cemetery facility in 
Flagstaff, Arizona.  The project involved designing the entire electrical   
system (lighting & power) and the mechanical & plumbing system as well.  
 
Professional Certifications: 
Mr. Pratt is a BPI certified Building Analyst Professional (ID#:  5013883). 
 
Education: 
Southern University, Baton Rouge, La – Bachelor Science Electrical Engineering – 
1990  
University of Phoenix, Phoenix, AZ – Master Business Administration – 2001 
 
 

Professional Affiliations: 
AMCA Associated Minority Contractor Association 
APWA  American Public Works Association 
COMTO Conference of Minority Transportation Officials 
IEEE  Institute of Electrical & Electronic Engineers 
 
Comparative Projects: 
 Downtown Phoenix Public Market, Phoenix, Arizona:  Project Manager, provide new electrical 

meter/power service pedestal, electrical connections to misting pumps and irrigation controls, power 
outlets and site lighting with time clock controls.  Contact:  Cindy Gentry – 602.493.5231.  The 
project was completed in 2008 and the construction cost for the project was $70,000.00 

 
 Phoenix Sky Train, Phoenix, Arizona:  Project Manager, provided construction documents showing 

single line diagram, service entrance equipment locations, panel board schedules, building interior / 
exterior and emergency lighting.  Provided parking lot lighting design by doing photo metrics and 
lighting calculations.  Contact:  Jay Dewitt, City of Phoenix Aviation Department, 602-469-
6366.  The project was completed in 2010 and the construction cost for the project was $850 
million. 

 

 McDowell Road Commercial Corridor, Goodyear, Arizona:  Project Manager to provide lighting for 
pedestrian trail that runs under two bridges and through wash basin, lighting for Kids’ Lot 
(playground), contact:  Bob Gofonia – 602.335.8500.  The project was completed in 2009 and the 
construction cost for the project was 15 million. 

Years: 
Sun:        8 
Other firms:  16 
 
Certifications: 
BPI #: 5013883 
IMSA  
-Traffic Signal  
 Lighting 
-Street Lighting 
 
Education 
MBA – 2001  
BSEE – 1990 
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Principal:  Chief Electrical Engineer:  Tom Moll, PE 
 
Mr. Moll is the Chief Electrical Engineer and manager of the Electrical 
Department for Sun Engineering.  He has designed all types of electrical 
systems including high, medium and low voltage applications, street lighting, 
traffic signals, security, telephone, local area network (LAN), fiber optics, 
information display, and fire alarm systems, power distribution, building 
electrical systems, and roadway and interior lighting.  Mr. Moll’s experience 
includes design of overall electrical systems for high, medium, and low 
voltage distribution as well as power generating systems, electrical 
calculations for the support of the electrical designs for electrical Projects.  
  
Professional License: 
Mr. Moll is professionally registered as an electrical engineer in a number of 
states, including Arizona. 
 
Education: 
Pennsylvania State University, Pittsburg, Pennsylvania – Bachelor Science 
Electrical Engineering – 1975  
 
Professional Affiliations: 
IEEE  Institute of Electrical & Electronic Engineers 
APWA  American Public Works Association 

 
Comparative Projects: 
 23

rd
 Ave & Belmont Road Street Lighting, Phoenix, Arizona:  Electrical Engineer 

responsible for working with the designer to determine the light pole locations, load 
calculations and stamping all of the drawings.     
Contact:  Edmir Dzudza, AIA – 602.569.1067.  The project was completed in 2012 and the 
construction cost for the project was $100,000.00 

 

 Greenway Plaza, Phoenix, Arizona:  Electrical Engineer responsible for the electrical design 
of several buildings and the associated street lighting and traffic signals in the plaza. 

 

 City of El Mirage Street Lighting Project, El Mirage, Arizona:  Electrical Engineer 
responsible for working with designer to determine pole locations, helped to perform photo 
metrics and load calculations.  Also, verified and stamped all drawings.  Contact:  Carnell 
Thurman – 602.695.1713.  The project was completed in 2009 and the construction cost for 
the project was 15 million 

Years: 
Sun:        8 
Other firms:  23 
 
Registration 
AZ PE No.33902 
 
IMSA  
-Traffic Signal 
Lighting 
-Street Lighting 
 
Education 
BSEE – 1975 
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EXHIBIT B 
TO 

PROFESSIONAL SERVICES AGREEMENT 
BETWEEN 

THE TOWN OF FOUNTAIN HILLS 
AND 

WOOD, PATEL & ASSOCIATES, INC. 
 

[Scope of Work] 
 

See following pages. 



SCOPE OF WORK 
 

Saguaro Boulevard Reconstruction Construction Management Services 
DS2015-103 

 
 
1. Project Description. 
 
 The Saguaro Boulevard reconstruction project generally consists of roadway 
reconstruction, drainage improvements, traffic signal improvements, signage and striping, 
landscaping and other miscellaneous work as required. 
 
2. Construction Phase. 
 
 2.1 Project Management. 
 
  A. On-Site Management and Construction Phase Communication Procedures.  
Consultant shall provide and maintain a management team on the Project site to provide 
construction/ contract administration, to be the Town’s representative, and to establish and 
implement coordination and communication procedures among Consultant, the Town, the design 
architect/engineer (“A/E”) and the Town’s selected construction contractor (“Construction 
Contractor”).  Construction observations for the Project shall be performed by Consultant 
personnel with sufficient expertise to determine whether the construction is proceeding in 
accordance with the construction contract documents included or incorporated in the Town’s 
Invitation for Bids for the Project (“Contract Documents”).  Construction observations shall be 
under the direct supervision of an engineer(s) registered in the State of Arizona and qualified to 
perform this work.  Consultant shall comply with and have sufficient trained personnel to meet 
the construction schedule and man-hour requirements.   
 

B. Construction Administration Procedures.  Consultant, with input from the 
A/E, shall establish and implement procedures for: expediting and processing requests for 
information (“RFIs”); and review and approval of shop drawings, material and equipment 
sample submittals, contract schedule adjustments, change orders, material and equipment 
substitution requests and payment requests.  Consultant shall establish and maintain logs for 
tracking all relevant information related to the above.  Consultant shall maintain daily job reports 
and submit to the Town on a weekly basis.  As the Town’s representative at the construction site, 
Consultant shall be the party to whom RFIs, submittals, schedule adjustments, substitution 
requests, test results, change order requests and payment applications shall be submitted. 
Consultant shall process the requests and forward them to the Fountain Hills Development 
Services Director with a recommendation for approval or denial.  After approval or denial, 
Consultant shall notify the Construction Contractor of the Development Services Director’s 
decision.   
 
  C. Construction Inspection and Observation.  Consultant shall establish and 
implement a program to observe and monitor the quality of the construction to ensure the Project 
is completed per the Contract Documents.  The purpose of the program shall be to identify 



defects and deficiency in the work of the Construction Contractor.  While Consultant shall not be 
responsible for construction means, methods, techniques, sequences and procedures employed by 
the Construction Contractor in the performance of its contract, Consultant shall nevertheless 
advise the Town whether the construction means, methods, techniques, sequences or procedures 
will delay the work or cause a defect in the work.    Consultant may, from time to time, issue 
work directives or field orders that consist of minor changes in the work not involving an 
adjustment in the contract sum or the contract time, but which are consistent with the overall 
intent of the Contract Documents. Consultant is authorized to reject work and transmit to the 
Town and Construction Contractor a notice of nonconforming work when the work does not 
conform to the requirements of the Contract Documents.  Consultant is not authorized as a part 
of this service to change, revoke, alter, enlarge, relax or release any requirements of the Contract 
Documents or to approve or accept any portion of the work not performed in accordance with the 
Contract Documents.  In the event the Construction Contractor fails to correct deficient work, 
Consultant shall issue a stop work order on behalf of the Town until such deficiencies are 
corrected.  No action taken by Consultant shall relieve the Construction Contractor from its 
obligation to perform its work in strict conformity with the Contract Documents and in strict 
conformity with all applicable laws, rules and regulations. 
 
  D. Design Changes.  Any decision or action related to the design or 
engineering of the Project shall be referred to the A/E for action.  No change in the design 
documents shall be made without written approval of the A/E and the Town. 
 
  E. Project Site Meetings.  Consultant shall conduct weekly coordination 
meetings at the Project site with the Construction Contractor, the Town’s designated 
representative and the A/E (if provided for in the Agreement between the Town and the A/E) 
and/or other stakeholders as needed.  Consultant shall record, transcribe and distribute minutes to 
all attendees, the Town and the A/E.   
 

F. Construction Quality Assurance (Testing).  Technical or special 
inspections required in the Contract Documents per the Town’s adopted codes, and testing 
provided by the Construction Contractor, the A/E or others shall be monitored by Consultant.  
Consultant shall be provided a copy of all inspection and testing reports on the day of the 
inspection or test or within a reasonable time period.  Consultant is responsible for providing the 
test results to the Construction Contractor and to the Town.  In the event of a failed test, re-
testing will be performed as directed in the Contract Documents. Consultant shall also collect all 
material delivery tickets.  All test results and material tickets shall be compiled and delivered to 
the Town in electronic format at the end of the Project, as required in Subsection 3.1(B) below. 
 
  G. Review of Requests for Changes to the Contract Time and Price.  
Consultant shall review with the A/E the contents of requests for changes to the contract work, 
time or price submitted by a contractor, assemble information concerning the request to 
determine the cause of the requests and make written recommendations to the Town with respect 
to acceptance of the requests.  Consultant will implement the Town’s decisions regarding all 
requests for changes.  All changes to the Agreement between the Town and Construction 
Contractor shall be only by change orders or contract amendments executed by the Town. 
 



  H. Record Drawings, Operation and Maintenance Materials.  As required by 
the Contract Documents, Consultant shall receive from the Construction Contractor red-line 
construction record drawings, operation and maintenance manuals, warranties and guarantees for 
materials and equipment installed on the Project, and review such documents for completeness 
and submit documents to the Town.  Upon verification of the red-line construction record 
drawings for correctness, Consultant shall transmit same to the A/E for preparation of the as-
built drawings.  Upon return of the as-built drawings to the Consultant from the A/E, 
Consultant’s engineer shall be the responsible engineer(s) for purposes of certifying the as-built 
drawings.  “Certifying the as-built drawings” means the as-built drawings will be signed, sealed 
and dated by engineer(s) registered in the State of Arizona in his field of competence.  Each plan 
sheet in the set shall be marked “As-Built”.  In addition, if the Project requires certification by 
Maricopa County Environmental Services Department or the Arizona Department of 
Environmental Quality, Consultant shall provide such certification. 
 
  I. Substantial and Final Completion.  In consultation with the A/E and the 
Town’s inspectors (when applicable), Consultant shall review the Construction Contractor’s 
written requests for substantial completion and final completion and shall recommend to the 
Town when the Project and the Construction Contractor’s work has achieved substantial and 
final completion as defined in the Construction Documents.  Consultant shall, prior to issuing a 
Certificate of Substantial Completion, compile a list of incomplete work or work that does not 
conform to the Contract Documents (punch-list items) based on his observations and input from 
the A/E and the Town’s inspectors (when applicable).  This list shall be attached to the 
Certificate of Substantial Completion.  The Certificate of Final Completion shall not be issued 
until the incomplete work has been completed and the Town is ready to accept the Project.  
Consultant shall issue the Certificate of Substantial Completion and Certification of Final 
Completion to the Construction Contractor.  
 
  J. Project Close-out. 
 

1. Within five days of the receipt of Construction Contractor’s 
written request for a punch list, Consultant shall perform an inspection for the purpose of 
creating a punch list.     

 
2. Consultant shall notify Construction Contractor in writing of any 

deficiencies to be remedied prior to final acceptance by written punch-list.  Final 
acceptance shall not be given until the punch-list items are completed in accordance with 
the Contract Documents.  No one is authorized to amend the Contract Documents by use 
of the punch list, which is solely for the benefit of Construction Contractor to enable him 
to determine what items must be corrected before final acceptance will be recommended 
by the Consultant.     

 
3. Upon completion of the deficient work, Construction Contractor 

may request a punch list inspection.  If Consultant determines that all work has been 
completed, Consultant shall recommend in writing to the Town that final acceptance of 
the entire work be made as of the date of Consultant’s final inspection. 



4. Simultaneously with Construction Contractor’s request for final 
payment, Construction Contractor is required to submit the following items to 
Consultant: (A) red-line construction record drawings; (B) warranties; (C) three sets of 
documentation covering the operation and maintenance of the mechanical and electrical 
installation and all other equipment required to be furnished with such manuals; (D) other 
items required by the Contract Documents.  No recommendation shall be made for final 
acceptance until these items have been received and are complete. 

 
  K. Final Payment.  Consultant shall provide to the Town a written 
recommendation regarding final payment to the Construction Contractor.  A final change order, 
if applicable, shall be prepared by the Construction Contractor, reviewed and approved by the 
Consultant, with a written recommendation for approval by the Town.  Consultant’s 
recommendation for final payment shall take into account the contract sum, as adjusted by any 
change orders, amounts already paid, and sums to be retained for incomplete work, liquidated 
damages, and for any other cause under the Contract Documents.  Consultant shall prepare a 
statement of final inspection, stating that the work has been given a final inspection, that 
Construction Contractor has submitted the required documents, setting forth with detail any 
deviations in the work as completed, and estimating the cost of correction of such deviations.  
Consultant’s statement shall be transmitted to the Town along with Construction Contractor’s 
request for final payment.  Consultant shall provide a copy of the statement of final inspection 
and Consultant’s estimate of the sum due to Construction Contractor.   
 
 2.2 Time Management. 
 

A. Construction Contractor’s Construction Schedule.  Consultant shall review 
the Construction Contractor’s resource loaded Construction Schedule and shall verify that the 
schedule is prepared in accordance with the requirements of the Contract Document and that it 
establishes completion dates that comply with the requirements of the Contract Documents.   

 
B. Construction Schedule Reports.  Consultant shall, on a monthly basis and 

at the time of Construction Contractor’s pay application, review the progress of construction, 
shall evaluate the percentage complete of each construction activity as indicated in the 
Construction Contractor’s resource loaded Construction Schedule and shall review such 
percentages with the Construction Contractor.  This evaluation shall serve as data for input to the 
periodic Construction Schedule Report that shall be prepared and distributed to the Town.  The 
Report shall indicate the actual progress compared to scheduled progress and shall serve as the 
basis for the progress payments to the Construction Contractor.  Consultant shall advise and 
make recommendations to the Town concerning the alternative courses of action that the Town 
may take in its efforts to achieve contract compliance by the Construction Contractor.   

 
C. Consultant Review of Time Extension Requests.  Prior to the issuance of 

change orders, Consultant shall advise the Town as to the effect Construction Contractor’s 
requests for time extensions will have on the Master Schedule. 

 
D. Recovery Schedules.  Where Construction Schedule delays are 

encountered, Consultant shall request a recovery schedule in writing from the Construction 



Contractor and review the recovery schedule for compliance with the Contract Documents. Any 
delays that may affect the Master Schedule shall be reported to the Town in writing. 
 
 2.3 Cost Management. 
 

A. Change Order Control.  Consultant, with input from the A/E, shall 
establish and implement a change order control system that is consistent with the Contract 
Documents.  All proposed change orders shall first be described in detail by Consultant, with the 
assistance of the A/E when necessary, in a request for a proposal to the Construction Contractor, 
and shall be accompanied by technical drawings and specifications prepared by the A/E, when 
required.  All change orders shall be classified into one of three categories:  “Town Initiated 
Change Order”, “Error and/or Omission Change Order”, and “Unforeseen Conditions Change 
Order”.  Change order dollar amounts shall be traced by these three categories.  At the end of 
construction, a Final Change Order Report will be prepared identifying each change order, its 
classification, and amount.  Total amounts for each classification shall also be reported.  The 
Construction Contractor shall submit to Consultant for evaluation detailed information 
concerning the cost and time adjustments, if any, as may be necessary to perform the proposed 
change work order.  Consultant shall discuss the proposed change order with the Construction 
Contractor and determine the Construction Contractor’s basis of the cost and time impacts of 
performing the work.  Consultant shall make recommendations to the Town on acceptability of 
the change in the work, prior to the Town’s execution of change orders.  Consultant shall verify 
that change order work and adjustments of time, if any, required by approved change orders have 
been incorporated into the Construction Contractor’s Schedule.  No change in the design shall be 
made without written approval of the A/E.  No change order shall be approved without the 
written approval of the Town. 

 
B. Change Order Pricing and Verification.  If a Change Order provides for an 

adjustment to the contract sum, the cost of the change in the work shall be made as prescribed in 
the Contract Documents. 
 

1. Where a unit price is contained in the Bid Schedule and agreed to 
by Consultant and Construction Contractor, or when a unit price or lump sum is mutually 
agreed upon for the change in the work, the Consultant shall make recommendation to 
the Town. A Change Order shall be executed by the Town and Construction Contractor, 
prior to proceeding with the change in the work, unless an emergency situation exists. 

 
2. Where a change in work is to be performed on a cost-plus basis, an 

estimate of the work shall be prepared by the Construction Contractor and reviewed by 
Consultant. With the Town approval, and based on recommendation from Consultant, 
Consultant’s Project Representative shall direct the Construction Contractor, in writing, 
to proceed with the change in the work. 

 
3. In addition to receiving the required information from the 

Construction Contractor documenting time, materials, equipment, and sub-contractors 
employed to complete the change of work, Consultant shall personally monitor and 
record work effort involved in the change of work. Consultant and Construction 



Contractor shall confer on a daily basis, and come to a mutual agreement on the time, 
materials, equipment, and sub-contractors’ cost that day. As stipulated in the Contract 
Documents, final cost of the change in the work shall be reflected and formalized in a 
Change Order, signed by both the Town and Construction Contractor. 

 
4. Should negotiations break down between Consultant and 

Construction Contractor over the cost of the change in the work, Consultant, with the 
Town approval, shall be authorized to seek bids and have the work performed by another 
contractor.  

 
  C. Progress Payments.  Consultant shall review the payment applications 
submitted by the Construction Contractor and determine whether the amount requested reflects 
the progress of the Construction Contractor’s work.  Consultant shall make appropriate 
adjustments to each payment application and shall provide and forward to the Town a Progress 
Payment Report.  The Report shall state the total contract price, payments to date, current 
payment requested, percent work complete, percent payments made, retainage and actual 
amounts owed for the current period.  Included in this report shall be a Certificate of Payment 
that shall be signed by Consultant and delivered to the Town.  The issuance of a Certificate of 
Payment by Consultant shall constitute a representation by Consultant to the Town, based on 
Consultant’s observations and inspections at the site and on the data comprising the Construction 
Contractor’s application for payment, that: (1) the work has progressed to the point indicated; (2)  
to the best of Consultant’s knowledge, information and belief, the quality of the work is in 
accordance with the Contract Documents, subject to (a) an evaluation of the work for 
conformance with the Contract Documents upon Substantial Completion, (b) the results of any 
subsequent tests required by or performed under the Contract Documents, (c) minor deviations 
from the Contract Documents correctable prior to completion, and (d) any specific qualifications 
stated in the application for payment; (3) red-line construction record drawings are up to date; 
and (4) the Construction Contractor is entitled to payment in the amount certified.   
 
 2.4 Management Information System. 
 

A. Project Cost Reports.  Consultant shall prepare and distribute monthly 
Project Cost Reports during the Construction Phase.  The Reports shall specify actual Project and 
construction costs compared to the Town-approved Project and Construction Budget.  

 
B. Project and Construction Budget Revision.  Consultant shall make 

recommendations to the Town on the impact of construction changes that may result in revision 
to the Project and Construction Budget. 

 
C. Cash Flow Reports.  Consultant shall prepare and distribute Cash Flow 

Reports in a format provided by the Town on a monthly basis during the Design and 
Construction Phases.  The Reports shall specify actual cash flow as compared to projected cash 
flow for the Consultant, the A/E and the Construction Contractor.  The projected cash flow data 
shall not be changed during the project without written approval from the Town.  If more than 
one CIP Project is included in the Work under this contract, a separate cash flow report shall be 
prepared for each project. 



 
D. Progress Payment Reports.  Consultant shall prepare and distribute the 

Progress Payment Reports to the Town.  The Reports shall state the total construction contract 
price, payment to date, current payment requested, retainage, percent work complete, percent 
payments made and actual amounts owed this period by project number for each project included 
within the contract.  A portion of this Report shall be a Certificate of Payment that shall be 
signed by Consultant, and delivered to the Town for use by the Town in making payments to the 
Construction Contractor. 

 
E. Change Order Reports.  Consultant shall monthly prepare and distribute 

Change Order Reports during the construction phase.  The Report shall list all the Town-
approved change orders by number, a brief description of the change order work, the cost 
established in the change order time impacts, if any, and percent of completion of the change 
order work. 

 
F. Construction Contractor’s Safety Program Report.  Consultant shall verify 

that a copy of Construction Contractor’s safety program is available at the job site, as required in 
the Contract Documents, and shall include a copy of the Construction Contractor’s weekly safety 
meeting agenda as an attachment to the weekly construction meeting minutes.  Consultant shall 
not be responsible for or have any liability in whole or in part for Construction Contractor 
implementation of or compliance with contractor safety programs and safety laws, regulations, 
etc., nor shall Consultant be responsible for the adequacy, or completeness, of contractor safety 
programs or the Construction Contractor’s compliance and performance thereof.  Consultant has 
no responsibility for review of safety programs; however, if Consultant observes a violation of 
the Construction Contractor’s safety program or witnesses any potentially unsafe condition, he 
shall immediately notify the Construction Contractor and the Town’s representative of the 
potential violation/condition and if the violation/condition is not immediately cured, the 
Consultant shall issue a stop work order until the violation/condition is cured.   
 
3. Post-Construction Phase. 
 
 3.1 Project Management. 
 

A. Record Documents.  Consultant shall coordinate and expedite submittals 
of information from the Construction Contractor for as-built record drawings and specification 
preparation and shall coordinate and expedite the transmittal of Record Documents to the Town.   
Consultant shall certify the as-built record drawings as required under this Agreement. 

 
B. Testing and Material Tickets.  Consultant shall compile all testing results 

and material tickets in electronic format and submit to the Town. 
 
C. Organize and Index Operation Maintenance Materials.  Prior to the Final 

Completion of the Project, Consultant shall compile and verify completeness of manufacturers’ 
operations and maintenance manuals, warranties and guarantees as received from the 
Construction Contractor, and submit such documents to the Town. 

 



  
D. Warranty Inspection.  Consultant shall notify the Town’s Development 

Services Director, who will appoint a staff member to jointly perform a warranty inspection with 
Consultant 10 months after final acceptance. 
 
 3.2 Cost Management. Consultant shall continue to provide services related to 
Change Orders, as required, during the Post-Construction Phase. 
 
 3.3 Management Information Systems. 
 
  A. Close-Out Reports.  At the conclusion of the Project, Consultant shall 
prepare final Project Cost and closeout reports. All of the Project information and documents 
shall be delivered to the Town upon completion of the Project.  Following is a list of items to be 
included with the close-out package: 
 

1. Copy of Certificate of Substantial Completion with a copy of the 
punch list itemizing incomplete or deficient items. 

 
2. Copy of Certificate of Final Completion. 
 
3. Copy of final change order, if required, prior to submitting final 

pay applications. 
 
4. Final pay application with Affidavit for the Settlement of Claims, 

Record Drawings, Warranties, Operations and Maintenance Manuals and other items as 
required by the special conditions and/or Contract Documents. 

 
5. 8 1/2” x 11” drawings showing the actual locations of landscape 

controllers and electric services, if applicable.  
 

B. Close-Out Meeting.  At the conclusion of the Project, Consultant shall 
participate in a Project close-out meeting with the Town staff and the A/E to evaluate the process 
used on the Project and the results obtained and to discuss how the process might be improved 
for the next project.  Consultant shall provide meeting minutes from close-out meeting. 
 
4. Consultant’s Project Management Key Personnel. 
 
 4.1 Principal in Charge: 
 
 4.2 Project Manager/Resident Engineer: 
 
 4.3 Construction Inspector: 
 
 4.4 Others:  
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EXHIBIT C 
TO 

PROFESSIONAL SERVICES AGREEMENT 
BETWEEN 

THE TOWN OF FOUNTAIN HILLS 
AND 

WOOD, PATEL & ASSOCIATES, INC. 
 

[Fee Proposal] 
 

See following pages. 
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